1. CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT N/A 1 | 90
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
0001 JUI 26, 2001 N/A SPEC. NO. 1203

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE |
DEPARTMENT OF THE ARMY DISTRICT ENGINEER
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
SACRAMENTO, CALIFORNIA 95814-2922 1325 ) STREET

SACRAMENTO, CALIFORNIA 95814-2922

ATTN: CONTRACTING DIVISION

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (\/ )|9A. AMENDMENT OF SOLICITATION NO.

DACAO05-01-R-0015

X

9B. DATED (SEE ITEM 11)
N/A

10A. MODIFICATION OF CONTRACTS/ORDER

N/A
10B. DATED (SEE ITEM 13)
CODE FACILITY CODE N/A
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
d ghe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, |:| is not ex-
tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram whichTncludes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
N/A NOTE: ITEM 13 BELOW IS N/A.

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(\/ )|A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
——1 TRACT ORDER NO. IN ITEM 10A. N/A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
N/A

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
Child Development Center

Fort Huachuca, Arizona

NOTE: The Receipt of Proposals date has been changed to : AUGUST 16, 2001

3 Encl.

1. Revised Pages:  SF 1442 , Front End (Page; 6, 7, 8, 85, 143, 144, 148 of 156), 00110-5, 00110-3, Attachment No. 3;
Preaward Survey, 4;Subcontracting Plan, 5; Compliance Statement, 6; PreliminaryGeotechnical Report) Technical Specification
Table of Contents, Index 01011,Section 01011(Pages;97,109,112,114,117,118,122,124,139,239), Section 01451,
01505-7

2. Revised Drawings: Sheet A1.0, C3.0

3. Attachment to Amendment No. 1: "For Information Only"

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force
and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED [16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 30-105-02 STANDARD FORM 30 (REV. 10-83) USAPPC V2.00

PREVIOUS EDITION UNUSABLE EESC{$5%2£)05S3A.\243



SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD DACA05-01-R-0015 [ ] seaepBip (FB) | 26-uun-2001
) ) . 1OF 156
(Construction, Alteration, or Repair) NEGOTIATED(RFP)
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST 6. PROJECT NO.
W62N6M11360207
7. ISSUED BY CODE |DACA05 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS, SACRAMENTO See item 7
1325 J STREET
SACRAMENTO CA 95814-2922
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL:
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Child Development Center at Fort Huachuca, Arizona Spec. No. 1203

Construct a new, approximately 15,400 SF, school-age only (6-12 year olds), child development center. The facility shall be comprised of a
concrete foundation system (spread footings), concrete floor, reinforced slump block exterior fascade, and concrete roof tile over metal roof
deck supported by steel open web joists and beams. The project includes child modules, administrative areas, patron reception area, kitchen,
janitor room, toilet rooms, laundry, staff offices, storage areas, fenced outdoor play areas, play equipment and structures, and separate
developmental areas. Supporting facilities include utilities, electric service, exterior lighting, fire protection and alarm systems, heating and air
conditioning systems, paving, walks, parking, information systems, site improvements and connection to the Energy Monitoring Control System
(EMCS).

This is a design/build project; the offeror chosen will complete the design and construct the facility. The acquisition method is negotiated
procurement. A technical and cost proposal will be required. Evaluation by the Government will result in selection of a firm that represents
the best advantage to the Government.

Estimated Cost $1,000,000 to $5,000,000

11. The Contractor shall begin performance within __10 calendar days and complete it within __365 calendar days after receiving

D award, notice to proceed. This performance period is mandatory, D negotiable. (See FAR 52.211-10 .

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT 12B. CALENDAR DAYS
OF'YES,” indicate within how many calendar days after award in Item 12B.)

[X]ves [ ]no 10

13. ADDITIONAL SOLICITATION

A. Sealed offers in original and ___0 copies to perform the work required are due at the place specified in Item 8 by __15:00:00 (hour)
local time __8/16/01 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. ~ Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, D is not required.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than __90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)

Prescribed by
FAR (48 CFR) 53.236-1(g)



CONTINUATION OF STANDARD FORM 1442

BLOCK 20D:

(1) TIF THE OFFEROR IS A JOINT VENTURE, EACH PARTICIPANT IN THE JOINT VENTURE MUST COMPLETE
THE FOLLOWING:

Company Name Signature Title
Company Name Signature Title
Company Name Signature Title
NOTE: If a corporation is participating as a member of a Joint Venture, the certificate below

must also be completed and signed.
CORPORATION AUTHORIZATION TO PARTICIPATE IN JOINT VENTURE CERTIFICATE

I, , certify that I am the Secretary of the corporation
(name)

named as a participant in a Joint Venture on this offer; that

, who signed said offer on behalf of the corporation, was

(name)
then of said corporation; that the signature thereto is
(title)
genuine; that said contract was duly signed, sealed and attested for and in behalf of said
corporation by authority of its governing body; and that the corporation is authorized to
participate in the Joint Venture on this offer.

(Name of Corporation)

(Secretary)
(2) IF THE OFFEROR IS A PARTNERSHIP, LIST FULL NAME OF ALL PARTNERS BELOW. SIGNATURES BY
ALL PARTNERS HERE SIGNIFY THAT THE INDIVIDUAL WHO SIGNED THE OFFER IN BLOCK 20B HAS THE
AUTHORITY TO BIND THE PARTNERSHIP.

Name Signature
Name Signature
Name Signature

(3) IF THE OFFEROR IS A CORPORATION, THE OFFER SHALL BE SIGNED IN THE CORPORATE NAME FOLLOWED
BY THE WORD "BY" AND THE SIGNATURE OF THE PERSON AUTHORIZED TO SIGN THE OFFER IN BLOCK 20B.
PROVIDE PROOF THAT THE PERSON SIGNING FOR THE CORPORATION HAS THE AUTHORITY TO BIND THE
CORPORATION BY COMPLETING THE FOLLOWING CERTIFICATE:
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1. Prices must be submitted on all individual items of this Pricing
Schedule. Failure to do so may cause the proposal to be determined
"unacceptable" .

2. If a modification to a price based on unit price is submitted which
provides for a lump sum adjustment to the total estimated price, the
applications of the lump sum adjustment to each unit price in the Pricing
Schedule must be stated. If it is not stated, the bidder/offeror agrees
that the lump sum adjustment shall be applied on a pro rata basis to every
unit price in the Pricing Schedule.

3. The bidder/offeror shall distribute his indirect costs (overhead,
profit, bond, etc.) over all the items in the Pricing Schedule. The
Government will review all submitted Pricing Schedules for any unbalancing
of the items. Any submitted Pricing Schedule determined to be unbalanced
may cause the proposal to be determined "unacceptable".

4. The lump sum, "LS", line items above are not "estimated quantity" line
items and therefore are not subject to the Variation in Quantity contract
clause.

5. EFARS 52.214-5000 APPARENT CLERICAL MISTAKES - ARITHMETIC DISCREPANCIES
(DEC 1995) ~--EFARS

(a) For the purpose of initial evaluation of bids/offers, the following
will be utilized in resolving arithmetic discrepancies found on the face of
the Pricing Schedule as submitted by bidders/offerors:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price
will govern;

(3) Apparent errors in extension of unit prices will be corrected;

(4) Apparent errors in addition of lump-sum and extended prices will be
corrected.

(b) For the purpose of bid/offer evaluation, the Government will
proceed on the assumption that the bidder/offeror intends the bid/offer to
be evaluated on basis of the unit prices, the total arrived at by resolution
of arithmetic discrepancies as provided above and the bid/offer will be so
reflected on the abstract of bids/offers.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

6. The Congress, in authorizing and funding this contract, has established
certain cost limitations for the project. After reductions for solicitation
costs, anticipated administration costs, and a prudent contingency
allowance, currently about $ 3,000,000.00 is available for this procurement.
Proposals that exceed that indicated amount may not be considered.

7. The successful bidder/offeror grants the options listed in the Pricing
Schedule to the Government. The option shall be exercised at any time of
award. Exercise will be made by the Contracting Officer. The price for
exercise of the option includes all work and effort associated with the
scope of that item. No additional time for contract completion will be
allowed when an option is exercised. The given contract completion time was
formulated to include time necessary to perform all option work
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CLAUSES INCORPORATED BY FULL TEXT

SECTION 00100

INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS/OFFERORS
AND EVALUATION CRITERIA FOR AWARD

52.0214-4581 INQUIRIES (JUL 2000)

Prospective offerors should submit inquiries related to this
solicitation in accordance with the following (collect calls will not be
accepted) :

(1) For information related to ordering solicitation packages,
amendments, the dates set for receipt of proposals, and for copies of the
solicitation mailing list, please check our website at the following URL:
http://ebs.spk.usace.army.mil If the site is temporarily unavailable,
please FAX your inquiry to our Plan Room at (916) 557-7842

(2) For inquiries of a contractual nature (solicitation requirements,
interpretation of contractual language):

Contract Specialist: Mr. Rick Vredenburg
Telephone: (916) 557-5234
FAX: (916) 557-7854.

(3) All technical questions on the specifications or drawings must be
submitted in writing using one of the following:

MAILING ADDRESS:
Department of the Army
U.S. Army Engineer District, Sacramento
Contracting Division (Attn: Mr. Rick Vredenburg)
1325 J Street
Sacramento CA 95814-2922

FAX: (916) 557-7854, Attn: Mr. Rick Vredenburg

E-MAIL: zvredenburg@spk.usace.army.mil AND mshupp@spk.usace.army.mil

(4) Please include the solicitation number, the project title, the
location of the project, the full name of your company and your telephone
and FAX numbers in your correspondence. Written inquiries should be received
by this office not later than 14 calendar days prior to the date set for
receipt of offers.

(5) Oral explanations or instructions are not binding. Changes to the
solicitation can only be made by an amendment to the solicitation.



DACAO05-01-R-0015

Page 8 of 156

52.0214-4582 DIRECTIONS FOR SUBMITTING BIDS/PROPOSALS (APR 1992)

Envelopes containing bids/offers must be sealed, marked and addressed
as follows:

MARK ENVELOPES:

Solicitation No. DACA05-01-R-0015
Offer Closing Date: AUGUST 16, 2001
Offer Closing Time: 3:00 PM (LOCAL TIME)

ADDRESS ENVELOPES TO:

Department of the Army

U.S. Army Engineer District, Sacramento
Corps of Engineers

ATTN: Contracting Division, Room 870
1325 J Street

Sacramento CA 95814-2922

Handcarried bids/proposals must be delivered to:

Room 870, Contracting Division Plan Room, at the above address by the
date and time stated above.

Bidders/Offerors are cautioned to allow sufficient time for submission
of handcarried bids/proposals. Security measures have been employed which
will require all bids/proposals to be scanned prior to being submitted to
the plan room depository. These measures are considered to be necessary to
insure the safety of our personnel.

52.0209-4501 CONTRACTOR RESPONSIBILITY, PREAWARD SURVEY (JUL 1995)

In order to determine a contractor’s responsibility for purposes of
contract award in accordance with FAR Part 9, the contractor is required to
provide a statement regarding previous experience and past performance in
performing comparable work, information related to the business
organization, financial resources, and/or plant to be used in performing the
work (see Attachments, Preaward Survey). All offerors will complete and
return the Preaward Survey as part of the Price/Cost proposal. In order to
be determined to be responsible a prospective contractor must:

a. Have adequate financial resources to perform the contract or the
ability to obtain them.

b. Be able to comply with the required or proposed delivery or
performance schedule, taking into consideration all existing commercial and
governmental business commitments.
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52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the
time set for opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm
commitment, e.g., bid bond supported by good and sufficient surety or
sureties acceptable to the Government, postal money order, certified check,
cashier’s check, irrevocable letter of credit, or, under Treasury Department
regulations, certain bonds or notes of the United States. The Contracting
Officer will return bid guarantees, other than bid bonds, (1) to
unsuccessful bidders as soon as practicable after the opening of bids, and
(2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary colinsurance or reinsurance agreements), as
required by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or
$3,000,000.00, whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government
within the period specified for acceptance, fails to execute all contractual
documents or furnish executed bond(s) within 10 days after receipt of the
forms by the bidder, the Contracting Officer may terminate the contract for
default.

(e) In the event the contract is terminated for default, the bidder is
liable for any cost of acquiring the work that exceeds the amount of its
bid, and the bid guarantee is available to offset the difference.

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on
a bid guarantee, a performance bond, or a payment bond--

(1) Pledge of assets; and
(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall
be in the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit,
commercial or Government securities, or other assets described in FAR
28.203-2 (except see 28.203-2(b) (2) with respect to Government securities
held in book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide-

(i) Evidence of title in the form of a certificate of title prepared by a
title insurance company approved by the United States Department of Justice.
This title evidence must show fee simple title vested in the surety along
with any concurrent owners; whether any real estate taxes are due and
payable; and any recorded encumbrances against the property, including the
lien filed in favor of the Government as required by FAR 28.203-3(d);
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52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS (DEC 1995)

Actual costs will be used to determine equipment costs for a
settlement proposal submitted on the total cost basis under FAR 49.206-2(b).
In evaluating a termination settlement proposal using the total cost basis,
the following principles will be applied to determine allowable equipment
costs:

(1) Actual costs for each piece of equipment or groups of similar
serial or series equipment need not be available in the Contractor’s
accounting records to determine total actual equipment costs.

(2) If equipment costs have been allocated to a contract using
predetermined rates, those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used
to determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the
Contractor’s depreciation schedule (subject to the provisions of FAR 31.205-
11).

(5) License, taxes, storage and insurance costs are normally recovered
as an indirect expense and unless the Contractor charges these costs
directly to contracts, they will be recovered through the indirect expense
rate.

52603334853 DELETED

For information regarding Performance Period, See Section 01505, Paragraph
1.21.
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52.0211.4853 WORK DAYS AND HOURS (APR 1992)

The normal work days and hours for this project will be Monday through
Friday, excluding federal holidays, from 7:00 a.m. to 4:00 p.m. Access to
the work site may be restricted to these hours and days. Work during other
than normal hours and days must be coordinated in advance with the
Administrative Contracting Officer.
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52.0236-4584 CONTRACTOR-PROVIDED UTILITIES (APR 1992)

All utilities used in the performance of the work shall be furnished
and paid for by the Contractor. The Contractor, at the Contractor’s
expense, and in a workmanlike manner satisfactory to the Contracting
Officer, shall install and maintain all necessary temporary connections and
distribution lines and the Contractor shall remove the same prior to final
acceptance of the construction.

52.0236-4801 SALVAGE AND SCRAP GOVERNMENT PROPERTY (OCT 1993)

(a) "Government property" means all property owned by or leased to the
Government or acquired by the Government under the terms of the contract.

It includes both Government-furnished property and contractor-acquired
property.

(b) "Salvage" means Government property in possession of a contractor,
including subcontractors, that, because of its worn, damaged, deteriorated,
or incomplete condition or specialized nature, has no reasonable prospect of
sale or use as serviceable property without major repairs, but has some
value in excess of its scrap value.

(c) "Scrap" means Government personal property that has no value except
for its basic material content.

(d) In accordance with FAR 45.505-8 the Contractor shall maintain
records of all scrap and salvage generated from this contract. The
Contractor’s records shall contain the following information:

(1) Contract Number

(2) Description of salvageable items or classification (material
content) of scrap

(3) Quantity on hand

(e) The Contractor shall provide final accounting and disposition
recommendations of all Government property not consumed in performing this
contract or delivered to the Government including salvage and scrap. The
Government will review the Contractor’s records and shall cause correction
if the Government disagrees with the classification of items as salvage or
scrap. The Contractor shall dispose of the items as directed by the
Contracting Officer. Items designated as scrap (agreed to by the
Contracting Officer) shall be retained by the Contractor; its disposition
shall be the responsibility of the Contractor. See Specification Section
01505, paragraph entitled "Scrap Material". Items designated as salvageable
items (agreed to by the Contracting Officer) shall be turned over to the
Government.



#9

Address Factor 3, Management Approach —

Subfactor 3b, Scheduling and Phasing of Major Design, Construction, and Closeout
Activities

#10

Address Factor 4, Design Approach —
Subfactor 4a, Sustainable Design/Green Building

#11

Address Factor 4, Design Approach —
Subfactor 4b, Mechanical Design

#12

#13

Address Factor 4, Design Approach-
Subfactor 4d, Outline Specifications

#14

Address Factor 5, Socio-Economic Considerations —

Subfactor 5a, Participation of Small Business Concerns, Historically Black Colleges
and Universities, and Minority Institutions

#15

Address Factor 5, Socio-Economic Considerations —
Subfactor 5b, Small Disadvantaged Business Participation under the Authorized SIC
Major Groups/NAICS Industry Subsectors and Construction Regions

c. Detailed Submission Requirements

The detailed submission requirements for each subfactor of your technical proposal follow.

(1) Provide information in response to this subfactor on no more than 3 projects total (preferably procured

FACTOR 1, QUALIFICATIONS AND EXPERIENCE -

SUBFACTOR 1A, DESIGN EXPERIENCE

by the design-build method) which best demonstrate the capability of the Offeror’s proposed project

Design Team to successfully complete the current acquisition. If the Offeror is proposing to self-perform
the design effort for this procurement, provide information pertaining to the Offeror’s experience. If the
Offeror is proposing to subcontract the design effort for this procurement, provide information pertaining to

the Offeror’s proposed key subcontractor’s experience.

Note: You may not submit 3 projects for the Offeror/prime plus another 3 projects for the key design
subcontractor.

00110-5 Encl. 1 to Amend. 0001




FACTOR 2: PAST PERFORMANCE

Subfactor 2a, Design Projects
Subfactor 2b, Construction Projects

FACTOR 3: MANAGEMENT APPROACH

Subfactor 3a, Project Organization and Management
Subfactor 3b, Scheduling and Phasing of Major Design and Construction Activities

FACTOR 4: DESIGN APPROACH

Subfactor 4a, Sustainable Design/Green Building
Subfactor 4b, Mechanical Design

Subfactor 4c, Electrical Design

Subfactor 4d, Outline Specifications

FACTOR 5: SOCIO-ECONOMIC CONSIDERATIONS

Subfactor 5a, Participation of Small Business Concerns, Historically Black Colleges
and Universities, and Minority Institutions

Subfactor 5b, Small Disadvantaged Business Participation under the Authorized SIC
Major Groups/NAICS Industry Subsectors and Construction Regions

IMPORTANT CLARIFICATION: The Government is interested in “what you did” under the
Experience factor. The Government is interested in “how well you did it” under the Past
Performance factor.

b. Relative Importance of the Technical Evaluation Factors and Subfactors

Factor 1 is the most important. Factor 2 is slightly less important than Factor 1. Factors 3 and 4 are
equalty of equal importance but each is less important buttess than Factor 2. Factor 5 is the least
important factor.

The subfactors under each of the specific Factors 1, 2, 4, and 5 are equally important. The subfactors under
Factor 3 are listed in descending order of importance.

6. GENERAL EVALUATION CRITERIA PERTAINING TO THE TECHNICAL EVALUATION
FACTORS

a. The Offeror’s conformance with the specified format and submission requirements will be considered
during the technical evaluation. Failure to comply with the format and/or the submission requirements may
be seen as indicative of the type of problems that could be expected during contract performance. Lack of
conformance would therefore result in a higher risk assessment, in addition to any other impacts on the
evaluation. Inaccurate or incomplete past performance data from the Offeror may result in a less than
satisfactory past performance/risk-assessment rating. Substantial failure(s) and/or material omissions under
any factor or subfactor may cause the technical proposal to be rejected as unacceptable, as the Government

cannot make award based on a proposal that contains deficiencies.

00120-3 Encl. I to Amend. 0001



It is

PREAWARD SURVEY OF PROSPECTIVE CONTRACTORS
CONSTRUCTION CONTRACTS

the general policy of the Department of Defense that contracts shall be

awarded only to contractors determined to be responsible in accordance with
Part 9 of the Federal Acquisition Regulation (FAR).

No contract shall be awarded to any person or firm unless the Contracting
Officer first makes an affirmative determination that the prospective
contractor is responsible within the meaning of the FAR, Part 9.

Before making a determination of responsibility, the Contracting Officer shall
have in his/her possession or obtain information sufficient to satisfy
himself/herself that a prospective contractor currently meets the minimum FAR
Part 9 standards.

In order to make the required determination and also to expedite the contract

award,

the following information must be submitted by the Contractor as

directed (see Section 00100, SAACONS 52.0209-4501):

A,

COMPLETED CONTRACTOR EXPERIENCE DATA FORM WITH SUPPLEMENTAL SCHEDULES
A-D (ATTACHED).

LATEST FINANCIAL STATEMENTS. IF THE FINANCIAL STATEMENT IS MORE THAN 60
DAYS OLD, SUBMIT A CERTIFICATE STATING THAT THE FIRM'S FINANCIAL
CONDITION IS SUBSTANTIALLY THE SAME, OR, IF NOT THE SAME, STATE THE
CHANGES THAT HAVE TAKEN PLACE.

PROVIDE LETTERS FROM BANKS OR OTHER FINANCIAL INSTITUTIONS WITH WHICH
THE CONTRACTOR CONDUCTS BUSINESS. THE LETTERS SHOULD CONTAIN
INFORMATION ABOUT YOUR FIRM'S ACCOUNTS, LOANS, LINES OF CREDIT, ETC.,
PROVIDING INFORMATION LEADING TO A DETERMINATION THAT YOUR FIRM IS
"RESPONSIBILE" AS DEFINED IN THE FEDERAL ACQUISITION REGULATION, PART 9,
"HAS THE FINANCIAL RESOURCES TO PERFORM THE CONTRACT OR THE ABILITY TO
OBTAIN THEM". THE GOVT IS INTERESTED IN FINANCIAL STABILITY, TIMELY
PAYMENTS, THE LENGTH AND NATURE OF THE RELATIONSHIP BETWEEN THE FIRM AND
THE FINANCIAL INSTITUTION, ETC. WHICH REVEALS THE FIRM'S FINANCIAL
ABILITY TO PERFORM THE CONTRACT. THE LETTERS SHOULD ALSO PROVIDE THE
NAME AND TELEPHONE NUMBER OF THE BANK REPRESENTATIVE THE GOVERNMENT MAY
CONTACT.

BE SURE TO INCLUDE IN YOUR PREAWARD SURVEY, INFORMATION ON ANY CONTRACTS YOU
HAVE HAD WITH THE SACRAMENTO DISTRICT OR LOS ANGELES DISTRICT, CORPS OF
ENGINEERS, WITHIN THE LAST 12 MONTHS.

THESE

DOCUMENTS SHALL BE TREATED BY THE GOVERNMENT AS CONFIDENTIAL.

ATTACH 3
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SCHEDULE A

CONSTRUCTION CONTRACTOR EXPERIENCE DATA

EXISTING COMMITMENTS: (List below the construction projects your £firm has under way
on this date, including those on which you are presently low bidder but have not

received an award.)

CONTRACT NUMBER PERCENT PERCENT
AND AMOUNT DESCRIPTION OF WORK FOR _WHOM PERFORMED* COMPLETE SUBLET

* PROVIDE NAME OF ORGANIZATION, POINT OF CONTACT AND TELEPHONE NUMBER FOR CONTACT.
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SCHEDULE B
CONSTRUCTION CONTRACTOR EXPERIENCE _DATA

EXPERIENCE DATA: (List below the principal construction projects your £irm has
completed within the past six (6) years.)

PERCENT
CONTRACT NO. AMOUNT DESCRIPTION/LOCATION CONTACT PERSON/PHONE NO SUBLET

ATTACH 3




SCHEDULE C
CONSTRUCTION CONTRACTOR EXPERIENCE DATA

CONSTRUCTION AND/OR TECHNICAL EOUIPMENT; (List total equipment and facilities
owned for performing the work and present status as to whether or not it is
committed to existing contracts.)

YEARS OF PRESENT
QUANTITY DESCRIPTION CONDITION SERVICE STATUS
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SCHEDULE D

CONSTRUCTION CONTRACTOR EXPERIENCE DATA

TO BE COMPLETED IF PROPOSED MILITARY CONSTRUCTION CONTRACT EXCEEDS $1,000,000.

A. Each contract awarded within the preceding three-month period exceeding
$1,000,000 in value with brief description of the contract:

B. Each contract awarded within the preceding three-year period not already
physically completed and exceeding $5,000,000 in value with brief
description of the contract:

ATTACH 3
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- SAMPLE -

SUBCONTRACTING PLAN

SUBCONTRACTING PLAN SUBMITTED IN ACCORDANCE WITH PUBLIC LAW 95-507 (THE
FOLLOWING FORMAT IS ESTABLISHED IN ACCORDANCE WITH FAR 52.219-9(d) (1) THROUGH
(d) (11) AND INCLUDES THE REQUIRED STATUTORY ELEMENTS AS DESCRIBED IN FAR
19.704. 1IT ALSO INCLUDES ADDITIONAL REQUIREMENTS OF THE DFARS 219.704 AND
AFARS 219.704. EVALUATION OF THE SUBCONTRACTING PLAN BY THE GOVERNMENT WILL
BE AS PRESCRIBED IN FAR (AND ITS SUPPLEMENTS) 19.705.

DO NOT JUST ADDRESS THE FOLLOWING ISSUES IN SHORT; FOLLOW THE GUIDANCE OF FAR
52.219-9 IN ITS ENTIRETY. FOR EXAMPLE, PARAGRAPH 11 BELOW ASKS FOR A
DISCUSSION OF RECORDS; THE PLAN SHOULD ADDRESS ALL RECORDS AS DESCRIBED IN FAR
52.219-9(d) (11) (i) THROUGH (vi).

IN ACCORDANCE WITH FAR 19.704 IF THE CONTRACT CONTAINS OPTIONS, THE CUMULATIVE
VALUE OF THE BASIC CONTRACT AND ALL OPTIONS IS CONSIDERED IN DETERMINING
WHETHER A SUBCONTRACTING PLAN IS NECESSARY. ONCE IT HAS BEEN DECIDED IF A
PLAN IS NECESSARY, THE SUBCONTRACTING PLAN SHALL CONTAIN SEPARATE PARTS, ONE
FOR THE BASIC CONTRACT AND ONE FOR EACH OPTION. IN OTHER WORDS, IT IS
NECESSARY TO ADDRESS PLANNED SUBCONTRACTING DOLLARS AND PERCENTAGES OF TOTAL
TO BE AWARDED TO SMALL, HUBZONE SMALL, SMALL DISADVANTAGED, WOMEN-OWNED SMALL,
HBCU/MIs, AND QUALIFIED NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY
DISABLED SEPARATELY FOR THE BASIC CONTRACT PERIOD AND EACH OPTION YEAR.
THEREFORE, PARAGRAPHS 1 AND 2 BELOW MUST BE PREPARED SEPARATELY FOR THE BASE
YEAR AND EACH OPTION YEAR. ALL OTHER PARTS OF THE SUBCONTRACTING PLAN ONLY
NEED TO BE ADDRESSED ONCE.

A SMALL DISADVANTAGED BUSINESS GOAL OF LESS THAN FIVE PERCENT MUST BE APPROVED
TWO LEVELS ABOVE THE CONTRACTING OFFICER (DFARS 219.705-4).

PROJECT TITLE:

RFP/IFB NO.: CONTRACT NO. :

CONTRACTOR NAME:

DIVISION:

INDIVIDUAL COMPLETING THIS PLAN:

TELEPHONE NO. :

1. Goals, expressed in terms of percentages of total planned subcontracting
dollars, for the use of small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns as
subcontractors. The offeror shall include all subcontracts that contribute to
contract performance and may include a proportionate share of products and
services that are normally allocated as indirect costs.

(JULY 2000) -1- ATTACH 4/LA
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Percentage Goals:

Small Business %
HUBZone Small Business %
Small Disadvantaged Business %
Women-Owned Small Business %
2. Statement of: (i) total dollars planned to be subcontracted, (ii) total

dollars planned to be subcontracted to small business; (iii) total dollars
planned to be subcontracted to HUBZone small business; (iv) total dollars
planned to be subcontracted to small disadvantaged business; and (v) total
dollars planned to be subcontracted to women-owned small business.

Total Cost of Prime Contract: $

Total Dollars to be Subcontracted $ $*
To Small Business $ Fr*
To HUBZone Small Business $ Fr*
To Small Disadvantaged Business S F*r*
To Women-Owned Small Business $ FH*

NOTES: * Calculate percentage of Total Dollars to be Subcontracted to Total
Cost of Prime Contract
** Calculate subcontracted dollars to each group to Total Dollars to be
Subcontracted, NOT TO Total Cost of Prime Contract.

PLANNED SUBCONTRACTING INCLUDES ALL PLANNED EXPENDITURES. TOTAL
ESTIMATED COST TO SUBCONTRACTORS AND GOALS MUST BE ESTABLISHED EVEN IF
THE CONTRACT IS OF THE INDEFINITE-DELIVERY TYPE.

SUBCONTRACTS AWARDED TO HUBZONE SMALL BUSINESSES, SMALL DISADVANTAGED
BUSINESSES, WOMEN-OWNED SMALL BUSINESSES, HBCU/MIs, AND QUALIFIED
NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY DISABLED COUNT
TOWARD THE OVERALL SMALL BUSINESS GOAL. HBCU/MIs ARE COUNTED AS A
SUBSET OF THE SMALL DISADVANTAGED GOAL. THE CORPS OF ENGINEERS HAS NOT
BEEN ASSIGNED A SET GOAL FOR HUBZONE SMALL BUSINESS, HBCU/MIs OR
QUALIFIED NONPROFIT AGENCIES FOR THE BLIND AND OTHER SEVERELY DISABLED.

IN ACCORDANCE WITH DFARS 219.703, QUALIFIED NONPROFIT AGENCIES FOR THE
BLIND AND OTHER SEVERELY DISABLED THAT HAVE BEEN APPROVED BY THE
COMMITTEE FOR PURCHASE FROM PEOPLE WHO ARE BLIND OR SEVERELY DISABLED
UNDER THE JAVITS-WAGNER-O'DAY (41 U.S.C. 46-48) ARE ELIGIBLE TO
PARTICIPATE IN THE PROGRAM AS A RESULT OF 10 U.S.C. 2410d AND SECTION
9077 OF PUB. L. 102-396 AND SIMILAR SECTIONS IN SUBSEQUENT DEFENSE
APPROPRIATIONS ACTS. UNDER THIS AUTHORITY SUBCONTRACTS AWARDED TO SUCH
ENTITIES MAY BE COUNTED TOWARD THE PRIME CONTRACTOR=S SMALL BUSINESS
SUBCONTRACTING GOAL.

3. A description of the principal types of supplies and services to be
subcontracted and an identification of the types planned for subcontracting to
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(i) small business concerns, (ii) HUBZone small business concerns, (iii) small
disadvantaged business concerns, (iv) women-owned small business concerns, (v)
HBCUs and MIs, (vi) qualified nonprofit agencies for the blind and other
severely disabled.

4. A statement of the method used in developing the proposed subcontracting
goals for small business concerns, HUBZone small business concerns, small
disadvantaged business concerns, women-owned small business concerns, HBCUs
and MIs, and qualified nonprofit agencies for the blind and other severely
disabled.

5. A description of the method used to identify potential sources for
solicitation purposes to assure small, HUBZone small, small disadvantaged,
women-owned small, HBCU and MI, and qualified nonprofit agencies for the blind
and other severely disabled participation (e.g., existing company source
lists, the Procurement Marketing and Access Network (PRO-Net) of the Small
Business Administration (SBA), the list of certified small disadvantaged
business concerns of the SBA, the National Minority Purchasing Council Vendor
Information Service, the Research and Information Division of the Minority
Business Development Agency in the Department of Commerce, or small, HUBZone
small disadvantaged, and women-owned small business trade associations).

6. A statement as to whether or not the offeror included indirect costs in
establishing the subcontracting goals, and if so, a description of the method
used to determine the proportionate share of indirect costs to be incurred

with: (i) small business concerns, (ii) HUBZone small business concerns, (iii)
small disadvantaged business concerns, (iv) women-owned small business
concerns, (v) HBCUs and MIs), and (vi) qualified nonprofit agencies for the

blind and other severely disabled.
7. The name of the individual employed by the offeror who will administer the
offeror's subcontracting program and a description of the duties of the

individual.

Name :

Title and Telephone Number:

Address:

City, State and Zip Code:

Duties (Attachment may be used):

8. Describe the efforts the offeror will make to assure that small business
concerns, HUBZone small business concerns, small disadvantaged business
concerns, women-owned small business concerns, HBCUs and MIs, and qualified
nonprofit agencies for the blind and other severely disabled will have an
equitable opportunity to complete for subcontractors under this contract.

9. I do herewith assure that this concern will include the clause at FAR
52.219-8 entitled "Utilization of Small Business Concerns" in all subcontracts
which offer further subcontracting opportunities and will require all
subcontractors (except small business concerns) who receive subcontracts in
excess of $500,000 ($1,000,000 for construction of any public facility) to
adopt a plan similar to the plan agreed to by this concern and in consonance
with the FAR clause 52.219-9.
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10. I also assure that this concern will (i) cooperate in any studies or
surveys as may be required, (ii) submit periodic reports in order to allow the
Government to determine the extent of compliance by the offeror with the
subcontracting plan, and (iii) submit Standard Form (SF) 294, Subcontracting
Report for Individual Contracts, and SF 295, Summary Subcontract Report, in
accordance with the instructions of the forms, and (iv) ensure that the
subcontractors under this contract agree to submit the required SF 294s and
295s. I assure that this concern will submit an SF 295 on Corps of Engineers
projects only. The SF 295 shall be completed and distributed in accordance
with the Corps of Engineers supplemental instructions. I will not report
Corps of Engineers projects through any other agency unless authorized by the
Contracting Officer.

11. Provide a description of the types of records the offeror will maintain to
demonstrate procedures which have been adopted to comply with the requirements
and goals set forth in the plan, including the establishment of source lists;
and a description of its efforts to locate small business, HUBZone small
business, small disadvantaged business, women-owned small business, HBCUs and
Mis, and qualified nonprofit agencies for the blind and other severely
disabled and award subcontracts to them. The records shall include at least
the following (on a plant-wide or company-wide basis, unless otherwise
indicated) :

a. Source lists (e.g., PASS), guides, and other data that identify small
business, HUBZone small business, small disadvantaged business, women-owned
small business concerns, HBCUs and MIs, and qualified nonprofit agencies for
the blind and other severely disabled.

b. Organizations contacted in an attempt to locate sources that are small
business, HUBZone small business, small disadvantaged business, women-owned
small business, HBCUs and MIs, and qualified nonprofit agencies for the blind
and other severely disabled.

c. Records on each subcontract solicitation resulting in an award of more
than $100,000, indicating (1) whether small business concerns were solicited
and if not, why not; (2) whether HUBZone small business concerns were
solicited and if not, why not; (3) whether small disadvantaged business
concerns were solicited and if not, why not; (4) whether women-owned small
business concerns were solicited and if not, why not; (5) whether HBCUs and
MIs were solicited and if not, why not; (6) whether gqualified nonprofit
agencies for the blind and other severely disabled were solicited and if not,
why not; and (7) if applicable, the reason award was not made to a small
business concern.

d. Records of any outreach efforts to contact (A) trade associations, (B)
business development organizations, and (C) conferences and trade fairs to
locate small, HUBZone small, small disadvantaged, women-owned small business,
HBCUs and MIs, and qualified nonprofit agencies for the blind and other
severely disabled sources.

e. Records of internal guidance and encouragement provided to buyers
through (A) workshops, seminars, training, etc., and (B) monitoring
performance to evaluate compliance with the programs's requirements.

f. On a contract-by-contract basis, records to support award data
submitted by the offeror to the Government, including the name, address, and

business size of each subcontractor. Contractors having company or
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division-wide annual plans need not comply with this requirement.

12.

in
of
in
to

Discuss the extent to which the offeror has historically been successful
complying with the requirements of the clauses at FAR 52.219-8, Utilization
Small Business Concerns, and 52.219-9, Small Business Subcontracting Plan,
establishing realistic yet challenging goals and show evidence of ability
achieve the goals. Information addressing past performance on DoD

contracts evidencing achievement of established subcontracting goals will be

in

the form of Standard Forms 294 and 295 (attach these to this plan).

Offerors who have had no prior Department of Defense contracts from which to
assess past performance will not be penalized. Those who have had prior DoD
contracts must provide the SF 294s and 295s on past DoD contracts.

(Signature)

(Title of Corporate Officer)
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COMPLIANCE STATEMENT

SOLICITATION NUMBER:

PROJECT TITLE:

PROJECT LOCATION:

NOTE:

In the event of a conflict after award between the Government specifications
and the technical proposal, the specifications shall govern unless the
exception or deviation is listed below and the exception/deviation is accepted
by the Government. If accepted by the Government, this compliance statement
identifying the agreement between the Government and the contractor shall be
incorporated into the resultant contract and shall constitute a binding
agreement between the Government and the contractor.

CERTIFICATION:
I hereby certify that the proposal submitted in response to subject
solicitation complies fully with the specifications and drawings with the

exception of the following differences, deviations, or exceptions:

Solicitation
Reference Explanation of Exceptions

IF NO DIFFERENCES, DEVIATIONS, OR EXCEPTIONS, SO STATE:

SIGNATURE:

FIRM:

DATE:




CESPK-ED-GS (415-10e) 12 February 2001

NOTICE TO DESIGNER:

SUBJECT: Child Development Center, Fort Huachuca, Arizona, PN: 033323

1. The Geotechnical Report shall be used in conjunction with standard housing practices;
the U.S. Army Corps of Engineers Technical Instructions, Tl 809-04 SEISMIC DESIGN
FOR BUILDINGS; Uniform Plumbing Code; AWWA Standards; and ASTM Standards to
prepare the Contract Drawings and Specifications. If conflicts exist between the
requirements of this report and the requirements of the related codes and standards, the
more stringent requirements shall be used and specified. Geotechnical information for the
area was obtained from exploration work performed for the Package Beverage Store (8
June, 1987) and for the Commissary (20 February, 1969), which border the project area on
the northeast and east sides, respectively.

2. Although explorations have been conducted by the Government for projects in the
vicinity of the Child Development Center, subsurface investigations have not been
performed for this project. The Contractor is responsible for investigating subsurface soil
conditions, including soil moisture and soil resistivity if ferrous piping will be used. The
Contractor shall use the data determined by his own investigation to determine bearing
capacity, footing design, settlement, utility installation, etc.

3. If you have any questions regarding the Preliminary Geotechnical Report or the
earthwork and paving specifications, please contact the Soil Design Section, Geotechnical
Branch, Sacramento District, Corps of Engineers (916) 557-7177, John Corey.

4. If you have any questions regarding the Portland cement concrete specifications, please
contact the Soil Design Section, Geotechnical Branch, Sacramento District, Corps of
Engineers (916) 557-7173, Karl Mai.

John A. Corey, P.E.
Soil Design Section



Child Development Center
PN-033323

FORT HUACHUCA, ARIZONA

PRELIMINARY GEOTECHNICAL REPORT

February 2001

Prepared By:
Soil Design Section
GEOTECHNICAL BRANCH
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Child Development Center
PN-033323

FORT HUACHUCA, ARIZONA

1. GENERAL INFORMATION:

1.1 Geology And Geomorphology: Fort Huachuca is located in southwestern Cochise
County, Arizona, approximately 70 miles southeast of Tucson. The reservation extends
from the crest of the Huachuca Mountains, elevation 2564 meters (8,406 feet), and
descends to the San Pedro River, elevation 1128 m (3,700 feet). The base is situated at
an elevation of approximately 1495 m (4,900 feet). The Huachuca Mountains are
composed of limestones, shales, as well as quartzite, granite, quartz monzonite, and other
volcanic rock types. The formations range in age from early Cambrian to late Cretaceous.

Numerous quartz dikes run through the various rock formations. Although the bedrock
nearest the cantonment area is very hard quartzite and quartz monzonite, most of the
installation is founded on coalesced alluvial fan material sloping northeast to the San Pedro
River. This fanglomerate consists of gravel, cobbles, and boulders in a matrix of red sandy
clay or clayey sand. The deposits are very well compacted and partially cemented by
carbonates. Graded deposits consisting of clays, silts, sands, gravels, and cobbles occur
in old stream channels and only form a small percentage of the total subsurface material
found on base. Quartzite, quartz monzonite, sandstone and agate are the predominant
rock types found in the fanglomerate under the base.

1.2 Seismic Activity: The probability of earthquake occurrence and damage is
moderate. The main seismic hazards in the area are earthquakes which originate as
shock waves generated along active faults in the region. Earthquakes can produce
primary seismic hazards such as ground acceleration and possible surface displacements.
Secondary seismic hazards include liquefaction and landslides.

The soil materials at this project site are not susceptible to liquefaction or seismically
induced settlements due to high density, high percentage of fines, poor gradation and low
water contents.

1.3 Climate: Fort Huachuca has a moderate climate characterized by mild winters and
warm summers. Precipitation is light during the winter months and snowfall is unusual.
Summer thunder storms in July and August usually account for about 50 percent of the
annual average rainfall of 380 mm (15 inches). Winters are characterized by an
average low of -4.4° C (24° F) with prevailing wind from the southwest at an average
velocity of 5 knots. There is no design frost penetration depth. Average maximum
summer temperatures range from 30° C to 33° C (86° F to 91° F). Summer temperatures
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rarely exceed 36° C (96° F), except in June when temperatures of 37° C (99° F) are not
uncommon. Relative humidities range from 25 to 35 percent except during the summer
when humidities range from about 40 to 65 percent especially during the thunderstorm

season. The design wind speed for Fort Huachuca is 120 km/h (75 mph).

1.3.1 Rainfall: The design rainfall intensity for Fort Huachuca is:

Event/ 2-Year 5-Year 10-Year 25-Year
Intensity
Mm/hour 31 41 48 58
Inches/hour 1.2 1.6 1.9 2.3

2. PROJECT DESCRIPTION: The project includes of constructing a 1,430 m? (15,400
ft?) building to operate as a child development center. The proposed site is east of Hatfield
Street and north of Healey Avenue.

3. SUBSURFACE CONDITIONS:

3.1 General: Backhoe excavations were performed for the Package Beverage Store,
which is presently building 48, the Garden Shop. Exploration 4F-87-103 was located 37 m
(120 ft) south and 12 m (40 ft) west of the southwest corner of building 25, Laundry Pick-
Up. Exploration TT 69-10 was performed for the Commissary and was sited 98 m (320 ft)
north and 127 m (415 ft) west of the northwest corner of building 45, the Laundry Facility.
The two test pits were dug to 1.40 m (4-ft 7-in), and 3.1 (10 ft), respectively.

3.1.1 Materials: From the surface to about 0.92 m (3 ft), the soil is clayey sand to
sandy clay with gravel and up to 25% of the total volume consisting of cobbles and
boulders to 0.6 m maximum dimension. The fines are medium plastic. The coarse sand,
gravel, cobbles and boulders are subrounded to subangular. The materials were moist.
Gravelly sand is also present in some areas in the upper 0.6 to 0.9 m, which was indicated
from logs of explorations for the Package Beverage Store. This surficial layer is most likely
fill.

From 0.92 to 3.1 m deep, the material is clayey gravel with sand, cobbles and
boulders, classified as GC. Up to 60% of the total volume of material consists of cobbles
and boulders. These materials were very firm, cemented, and difficult to excavate; rippers
had to be used on the bucket to penetrate from a depth of 2.1 to 3.1 m. The fines are
medium to highly plastic and the materials were moist. Groundwater was not encountered
when excavating for either of the two projects referenced.

2



3.1.2 Density and Excavatability: Materials could generally be excavated to a
depth of 3.1 m with backhoe sized equipment. Boulders and the cemented condition of the
soils make excavation very difficult below a depth of 1.2 to 1.5 m (4 to 5 ft). Earthwork
specifications should emphasize that large excavators with rippers and/or jackhammers
may be necessary to efficiently dig below depths of 1.2 m.

3.1.3 Soil Corrosivity: Soil corrosivity testing was not performed in the vicinity of
the proposed construction. However testing performed elsewhere on the installation
reveals that materials are severely corrosive at field water contents. All underground
ferrous materials should be bituminous coated and double wrapped or cathodic protected.
Connections of ferrous with copper or other dissimilar utility lines will cause high rates of
corrosion. Consequently, these connections will not be allowed.

4. SEISMIC SITE CLASSIFICATION: According to Tl 809-04, SEISMIC DESIGN FOR
BUILDINGS, all structures located within those regions of the USGS probabilistic maps for
ground motion having values of short-period spectral acceleration, Sg, greater than 0.15g,
or values of the one-second period spectral acceleration, S4, greater than 0.04g, shall be
site classified. According to the TI, since the soils are very dense the site class is C.

5. PRELIMINARY DESIGN PARAMETERS:

5.1 Onsite and Local Borrow Materials: The following preliminary design parameters
are provided for tentative designs on or against properly compacted locally obtained
borrow materials with low plasticity fines:

Reference Soil.....ccoovvviiiiiiiiiiiiiiciees Sand-Gravel-Clay Mix, SC, GC
Design Unit Weight, 20tal...............ccvveveeerereenenn. 20.42 kN/m*® (130 pcf)
Angle of Internal Friction, @............c.ccooiiiiiiiiii. 33°
Coefficient of Active Earth Pressure, K,.................. 0.29
Coefficient of At-Rest Earth Pressure, Ko ............... 0.46
Coefficient of Passive Earth Pressure, K, ............. 3.39
Coefficient of Soil-Concrete Friction, p................... 0.40
Modulus of Vertical Subgrade Reaction.................. 61 kN/m?/mm
(225 psifinch)
Soaked California Bearing Ratio, CBR................... 15

6. FOUNDATION DESIGN: The structure may be adequately supported on shallow
spread footings. Place footings at least 0.6 m below the existing grade. To preclude
undesirable differential or total settlement of footings provide uniform support by over
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excavating below footings. The near surface soils to a depth of 1 to 1.5 m may be highly
plastic and expansive. Over excavate 0.6 to 1 m below footing inverts and waste this
material. The width of the excavation at the base should be twice the footing width. Use
select material for footing fill and backfill. Compact this material to 95% of maximum
density as determined by ASTM D 1557, at plus or minus 2 percent of optimum moisture
content.

The net allowable bearing capacity of 144 kPa (3,000 PSF) may be utilized. A one-
third overstress may be allowed for temporary dynamic loading. In the civil drawings,
provide a detail of the required over excavation and backfill beneath footings and slab on
grade.

Foundation excavation, backfilling and footing construction should proceed
expeditiously to minimize potential disturbance to the bearing soil. Foundation concrete
should not be placed on loose soil, ponded water or debris. In the contract drawings,
provide a minimum of one cross-section in each direction through building and site
development area showing footing bearing elevations, filllexcavation limits, original ground
elevations and finish floor elevation.

7. SLAB-ON-GRADE:

7.1 General: Except at stoops, the slab-on-grade shall be separated from footings with
isolation joints (see details in the Sacramento District’s Standard Details for Utilities,
Foundations, Paving, and Railroads). Place the slab-on-grade on a sand cushion, on a
vapor barrier, over a capillary water barrier, placed on a compacted subgrade. Use a 150
mm (6-inch) thick cushion of “sand” or “aggregate base course material” at locations where
slabs-on-grade pass over footings or grade beams.

7.2 Slabs-On-Grade: The interior slab-on-grade shall be a minimum of 150 mm (6-
inches) thick and shall be reinforced with deformed steel bars (do not show or specify
welded wire fabric). The slab shall be constructed of 21 MPa (3,000 psi) concrete. Isolate
the slab-on-grade from footings and make provisions so that minor expansion, contraction,
and shrinkage as well as vertical movement may occur without damaging interior walls,
floor surfaces, or finishes.

7.2.1 Sand Cushion and Vapor Barrier: The slab-on-grade shall be underlain with
a vapor barrier. The vapor barrier shall consist of a 0.5-mm (20 mil) thick polyethylene
sheet. The sheet shall be covered with a 75-mm (3-inch) “sand” cushion; do not place the
slab directly on the polyethylene sheet. The vapor barrier sheet shall be placed on the
compacted capillary water barrier.

7.2.2 Capillary Water Barrier: The vapor barrier sheet shall be placed on a



capillary water barrier consisting of a 100-mm (4-inch) compacted layer of “capillary water
barrier material”. The capillary water barrier shall be compacted with an approved plate-
type hand-operated vibratory compactor until no additional elevation changes occur on the
surface of the barrier.

7.2.3 Compacted Subgrade: The capillary water barrier shall be constructed on a
minimum 300 mm (12-inch) compacted “satisfactory material” subgrade. This subgrade
shall be compacted to a minimum 95 percent of the ASTM D 1557 maximum dry density
within 2 percent of the optimum water content.

7.2.4 Joints: Place joints at a maximum spacing of 4.5 meters (15 feet) with a
maximum aspect (length to width) ratio of 1.25 to 1. Show a complete joint layout with
details for all joints for the interior slab and any exterior sidewalks. Layout and details shall
be prepared in accordance with the Sacramento District's Standard Details for Utilities,
Foundations, Paving & Railroads and TM 5-809-2/AFM 88-3, Chapter 2.

7.3 Insecticide Application: To prevent insect infestation and the destruction of the
vapor barrier sheet, all interior foundation and slab areas shall be treated with an
insecticide as specified in Specification Section 02285 SOIL TREATMENT FOR
SUBTERRANEAN TERMITE CONTROL. The soil treatment agent shall be applied in a
continuous band around the interior of the foundation footings to the top of the compacted
subgrade prior to the placement of the aggregate base course or vapor barrier
polyethylene sheet.

8. VEHICULAR PAVEMENT:

Flexible Pavement: Asphaltic concrete for access driveways is based on a Design
Index = 1, considering that traffic will be composed of mostly POV's with the occaisional 3,
4, or 5-axle truck. Using a CBR = 15, the following section is recommended:

Minimum
Thickness(mm) Materials
50 Asphaltic Concrete (AC-30)
150 Aggregate Base Course, Compacted to
100%
100 Select Material, Compacted to 95%

9. SITE DEVELOPMENT AND GRADING:

9.1 Site Development: All footing and slab subgrades are to be approved by the
Government prior to backfilling and “capillary barrier material” placement.
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9.2 Grading: The grading plan shall conform to the following requirements:

Site Location

Requirement

Finished Floor Elevation

Place a minimum of 150 mm above
adjacent finished grade elevation.

Within 2 Meters of the Addition Walls and
Footings.

Slope at a minimum of 5 percent and a
maximum of 1 vertical to 3 horizontal away
from walls and footings.

Drainage Swales

Locate a minimum of 3 meters away from
walls and footings.

Exterior Concrete Pavements and Slabs

Slope to drain at a minimum slope of 1%

Open Area Cut Banks

Maximum of 1.5 horizontal to 1 vertical

Concrete Gutters

Minimum slope of 0.5%

10. COMPACTION REQUIREMENTS: The degree of compaction shall be a percentage
of the maximum dry density obtained according to ASTM D 1557. Compact to within plus

or minus 2 percent of optimum:

Location Depth Range Minimum Percent of the
Maximum Dry Density
Building Pads. 300 mm minimum, or full 95 percent
depth of fill.
Backfill Under and Around | Full width and depth of 95 percent
Footings, Mats, and Slabs. | backfill.

11. CONSTRUCTION MATERIALS:

11.1 Select Material: Use select material when a sufficient quantity of satisfactory
material is unavailable from required project excavation. Obtain select material from off-
base sources. All select material should conform to the following and be free of organics,
debris, or other potentially deleterious materials:

Sieve Size Percent Passing
2-inch 100
No. 4 50-90
No. 200 5-35

Liquid Limit Less than 35.
Plasticity index less than 12.




11.2 Sand: Sand used for the vapor barrier cushion shall consist of concrete fine
aggregate as specified in ASTM C 33, paragraph 5 with a salt content of less than 0.1
percent by weight and a water content of not more than 7 percent as determined by ASTM
D 2216.

11.3 Capillary Water Barrier Material: Capillary water barrier material shall consist of
size no. 57 or 67 concrete coarse aggregate as specified in ASTM C 33. The material
shall have an absorption of less than 3 percent when tested in accordance with ASTM C
127.

11.4 Aggregate Base Course Material: Aggregate base material shall have a
25-mm maximum size. The material shall consist of particles of uniform density and
quality, shall have a percentage of wear not to exceed 40 percent after 500 revolutions
when tested in accordance with ASTM C 131. All aggregate base course material shall be
continuously graded to the limits shown:

Sieve Size Percent by Weight Passing
25-mm 100
19-mm 90-100
No. 4 50-70
No. 8 35-55
No. 200 0-8

This gradation meets the requirement for Class-1 aggregate base course material,
Section 303 of the Arizona Standard Specifications for Road and Bridge Construction.

11.5 Bituminous Course Aggregate: The aggregate gradation for asphalt concrete
shall be as follows:

Sieve Size Percent by Weight Passing

25-mm 100

19-mm 90-100

9.5-mm 70-85

No. 4 58-69

No. 8 40-51

No. 40 12-20

No. 200 2-5

This gradation meets the requirements of Section 406 of the Arizona Standard
Specifications for Road and Bridge Construction for 19-mm mix without admixture. The
material shall consist of particles of uniform density and quality, shall have a percentage of
wear not to exceed 40 percent after 500 revolutions when tested in accordance with ASTM



C 131.

11.6 Bituminous Concrete: Asphalt concrete used for the bituminous course shall be
AC-30. Stability and flow shall be determined in accordance with ASTM D 1559. The
mixture shall meet the requirements of the following Table:

Test Property 50-Blow Compaction
Stability, minimum, pounds 1000
Flow, 1/100-inch units 8 minimum, 20 maximum
Voids total mix, percent 3-5
Voids filled with bitumen, percent 75-85
Application Temperature, degrees F 250-325

11.7 Bituminous Tack Coat: Anionic emulsified asphalt shall conform to ASTM D 977,
grade SS-1h. Cationic emulsified asphalt shall conform to ASTM D 2397, grade
CSS-1h. Apply emulsified asphalt at 0.05 to 0.15 gallons per square yard. The exact
quantities are to be adjusted to meet field conditions and will be determined by the
Contracting Officer. The application temperature is 70 to 140 degrees F.

11.8 Bituminous Prime Coat: Use MC-70 asphalt applied at 0.20 to 0.45 gallons per
square yard. The exact quantities are to be adjusted to meet field conditions and will be
determined by the Contracting Officer. The application temperature is 105 to 175 degrees
F.

12. EARTHWORK AND PAVING SPECIFICATIONS: Reference the 2000 Q4
CEGSGuide Specifications for the following:

a. 02300, “EARTHWORK? for site grading.
b. 02315, “EXCAVATION, FILLING AND BACKFILLING FOR BUILDINGS”

c. 02316, “EXCAVATION, TRENCHING AND BACKFILLING FOR UTILITIES
SYSTEMS”

d. 02364, “TERMITICIDE TREATMENT MEASURES FOR SUBTERRANEAN
TERMITE CONTROL”

e. 02722, "AGGREGATE BASE COURSE"

f. 02741, "HOT-MIX ASPHALT (HMA) FOR ROADS"



13. EXPLORATION AND TESTING PROGRAM: We recommend that three backhoe
trench explorations be performed in the footprint area. Explore to refusal or 3 meters (10
feet) deep. Backhoe trenches will determine the quantity of oversized gravel, cobble, and
boulder-sized materials that will require disposal, and provide materials for testing.

Testing should include material classifications to determine the size and plasticity of the
materials, and therefore what material is satisfactory for fill and backfill. Test pit excavation
will also determine the excavatability of in-situ materials.
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2.5.3 Plants, Mulch & Irrigation: Irrigation will be automatic and water
efficient. Bubblers in shrub planter areas and pop-up spray in turf
area are used to establish and maintain plantings with minimal
maintenance and resource use.

Plant material shall be non-toxic species, thorn-free, non-allergen,
free of fruits or berries and will not be prone to large limb breakage.
Plant placement shall be such that the arrangement can not conceal a
person from the site line of staff. Plants shall also be drought

tolerant and be appropriate to Ft. Huachuca climate zone.

2.5.5 PLAY EQUIPMENT

Play equipment shall be similar to or equal to the following:

Playworld Systems, Inc.
www.playworldsystems.com

97 Encl. 1 to Amend. 0001
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Site furnishings are NOT IN CONTRACT.

Plastic Lumber, Inc.
www.plasticlumber.com

Example of Childrens Plastic Lumber Picnic Table Example of Trash Receptacle

Example of Bench Example of Adult Plastic Lumber Picnic Table

2.6 Architectural
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equipment such as a computer, cash register, intercom, etc. Base cabinet
with key lock for three User-furnished VCRs.

2.6.5.5 Isolation Room: Blinds on interior windows.
2.6.5.6 Office: No special requirements.

2.6.5.7 Open Office: Built-in storage cabinets and space for files as shown on
the Drawings.

2.6.5.8 Staff Toilet #1: Provide one wall mounted, stainless steel toilet
tissue dispenser, and one toilet seat cover dispenser with a capacity of
200 seat covers. Toilet tissue dispenser shall have two rolls of tissue
stacked vertically that shall be roller mounted on two support brackets.
Brackets shall be stainless steel. Provide one semi-recessed, wall
mounted, stainless steel, combination paper towel dispenser and disposal
near lavatory. Dispenser/receptacle shall have a capacity of 400 sheets
of C-fold, single-fold, or quarter-fold paper towels. Waste receptacle
shall be designed to be locked in unit and removable for service. Locking
mechanism shall be tumbler key lock. Waste receptacle shall have a
capacity of 45.4 liters (12 gallons). Unit shall be fabricated of not less
than 0.8 mm (0.030 inch) stainless steel welded construction with all
exposed surfaces having a satin finish. Waste receptacle that accepts
reusable liner standard for unit manufacturer shall be provided. Provide
one soap dispenser for the lavatory. Soap dispenser shall be liquid type
consisting of Type 304 stainless steel tank with holding capacity of .94 L
(32 fluid ounces) with a corrosion-resistant all-purpose valve that
dispenses liquid soaps. Provide a wall mounted glass mirror (minimum 508
mm x 610 mm [20” x 24”"] over lavatory. Provide grab bar side and back of
water closet per ADA and UFAS requirements. Provide tampon disposer.

2.6.5.9 Staff Toilet #2: Same as for Staff Toilet #1.
2.6.5.10 Lounge/Training Room: Counter with sink; cabinets; space and electrical
circuit for owner-furnished microwave oven; built-in storage cabinets as

shown on the Drawings.

2.6.5.11 Kitchen: Provide kitchen equipment according to the following schedule.
Layout of equipment shall be in accordance with the drawings.

Millimeters
Item # Quantity Description Width Depth Height

IN.I.C. 4 SHELVING, MOBILE 1219 609 2032
Storage, Food Service
Stainless Steel
Specification: Mil-S-40144
Type II, Style 1 (wire construction),
Grade A, 5-tier
Size 12, w/Bumpers and Casters

2N.I.C. 1 SHELVING, MOBILE 914 457 2032
Storage, Food Service
Stainless Steel

N.I.C. (NOT IN CONTRACT)
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3 1 REFRIGERATOR, WALK-IN 2286 1702 2590
Prefabricated, Mechanical Commercial,
Specification: MIL-R-43900
Unit to be insulated for -18°C
and operate at Normal Temperature

2°C , 208V, 60HZ, 3 PH, 560 W, 3/4 HP
Floorless design, Size 3, Style A, Type 1,
Prefabricated Sectional, Walk-in cooled
Remote Condenser

4N.I.C. 1 FREEZER, 3-SECTIONS 2209 965 2159
Mechanically Refrigerated Commercial,
Self-contained, Reach-In
Specification: FED Spec AA-R-200
Electric, 208V, 60HZ, 1PH
Type H, Size 1.84 cubic meters,
Style 1, w/legs (Reach-In), Condensate
Evaporator, Cord and Plug Set

5N.I.C. 1 REFRIGERATOR, 2-SECTIONS 1524 965 2159
Mech, Commercial, Self-Contained,
Electric, Stainless Steel, Reach-In
Specification: FED-AA-R-200
Electric, 115V, 60HZ, 1 PH, 249 w
1/3 HP, NEMA, 5-20P Plug, 8.7 Amps
Type H, Size 1.27 cubic meters (Min),
Style 1 w/legs (Reach-In), Condensate
Evaporator, Cord and Plug set

6 1 SINK, 3-COMPARTMENTS 2717 762 1066
Pot and Pan, Stainless Steel, 14 gauge,
No. 3 or 4 Finish, 3 Compartments, Plus
152mm Grease Trough, w/Two Drain Boards
Specification: Commercial
15 mm HW & CW, 45 mm Drain,
W/Swing Faucets and Lever Drains, 1 Stain-
less Steel Immersion Basket, Minimum Over-
all Size Including Handles 508mm W x 508mm
D x 304mm H, 6.35mm Mesh Basket, 762mm W
X 660mm D X 406mm H Sink Compartments,
Adjustable Bullet Feet, Connected Overflows
254mm Backsplash on rear and left side
Connect Item #8 to sanitize Sink

7 1 EXHAUST HOOD, VAPOR W 914 457
Exhaust, Sink, Stainless Steel
Specification: Built to order as per plan
Electric motor per manuf. Requirements
Install above the Pot and Pan
Sink of Item #6, fully weld construction,
high velocity slot for full perimeter of
capture area, condensate gutter on all
Sides, S/S Drains, Sloped Internal

114 Encl. 1 to Amend. 0001
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accessories for vegetable slicer, used w/
item #19

19N.I.C.2 MIXING MACHINE STAND 762 762 609
Mixer
Specification: MIL-T-2256
For 19 liter bench mixer, and dispenser
milk w/undershelf, (used with item #18 and
item #31)

117 Encl. 1 to Amend. 0001



20N.I.C.1

21N.I.C.2

22 1

23N.I.C.1

24N.I.C. 1

25 1

26 1

RACK, STORAGE 1397 762
Mixer bowls and attachments, mobile

Specification: MIL-R-43870

2-shelves, w/casters

FLAT TOP TABLE, CASTERS 762 762
Food preparation, stainless steel

Specification: MIL-T-2256

Type III, Size 5, class I, grade A, Style 2,
w/undershelf and casters

SINK, 2-COMPARTMENTS 1524 863
Vegetable preparation, stainless steel, 14
gauge, No. 3 or 4 finish (15mm HW & CW
connection, 45mm indirect waste connection to
funnel floor drain)

Specification: Commercial

2-compartment, w/right hand drainboard w/swing
faucet and lever drain. Sink compartments
will be 609mm W X 736mm D X 355mm H w/one
stainless steel wire mesh basket 508mm W X
508mm D X 304mm H.

FLAT TOP TABLE, BULLET FEET 1828 762
Food preparation, stainless steel square edge
Specification: MIL-T-2256

Type 1, Size 1, Class 1, Grade A, Style 1,
w/undershelf (square edge) Install Item #24

to table

RACK, UTENSILS 1828 558
Table, kitchen utensils, stainless steel top

rack attachment to table item #23

Specification: MIL-T-2256

size 1 (table mounted), (for type II, table,

food preparation), boat shaped w/continuous

bar and center bar, (26 hooks), (use with

item #23, mounted above the table)

OVEN, DOUBLE DECK 1016 990
baking and roasting, forced convection,

gas (67 406 W Electric Motor

115v, 60HZ, 1 PH, 249 W, 2KW, Controls
Specification: MIL-043679

Type II, Style 1, Model B, 2-speed blower
2-compartments, (Furnished to Operate on

Natural Gas) Terminal box for permanent connection
Legs shall have lockable casters

Gas hoses shall be flexible 1828 mm (6')

long with fusible links

RANGE 914 1066
Gas, commercial (38 099 W (130,000 BTU),
NFPA #96, Supply 31.7 mm NPT

1203

1676

914

863

863

965

1981

914
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39 1
40

41N.I.C.1
42 1
43N.I.C.1
44 1
45N.I.C.1

AIR CURTAIN FLY CONTROL MACHINES NOMINAL

Electric (115V, 60HZ, 1Ph, 373W)
Specification: commercial

air velocity, measured 914mm above the floor
will be 10 973 m/s (for personnel entrance
ways and receiving doors, microswitch

for automatic on/off, air curtains must
cover complete width of the doors

PAPER TOWEL DISPENSER

MICROWAVE OVEN 762
Electric (208V, 60Hz, 1PH), stainless steel
Browns, bakes, broil, roast and microwaves,
Settable Buttons, Automatic Cooking,

Uses Standard metal pans, shall be used

As a convection, microwave or

combination oven.

ICE MACHINE 750
Self-contained, stainless steel (electric, 208V,
Water-cooled unit producing

110 1lbs of half-cubes daily. W/6”

adjustable legs.

GRIDDLE
Electric, approx 609mm X 635mm
[247%x25"], stainless steel

full width grease trough
75mm [3”] backsplash

WALL CABINET

Stainless steel, approx.

3353mm long x 457mm high x 508mm deep
[11'x1’'-6"x1'-8"], bottom

mounted 2134mm above floor,

10 equal size doors, 1 shelf

located mid-height of cabinet

for length of cabinet

FLAT TOP TABLE, BULLET FEET 762
Stainless steel

Specification: MIL-T-2256

Type III, Size 5, Class 2, Grade A, Style 1,
Install Item #43

812

600
60HzZ)

762

1203

736

850

914

Note #1: Gas shut-off shall be integral with hood fire extinguisher system and

fire alarm.

Note #2: Provide an enlarged door from exterior to kitchen 1219 mm x 2184 mm [4°’
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2.6.5.27 Large Multi-Purpose Rm. #2: Storage cabinets as shown on the Drawings.
Basketball backboard, rim, and net (see para. 2.6.25). Basketball rim
height to be at 2438 mm [8’]. Court lines shall be painted with 102 mm
wide paint compatible with floor finish. Lines shall be in configuration
as shown on the Floor Plan.

2.6.5.28 Girls’ Toilet Rm.:

2.6.5.28.1 This room is to be used for both children and visitors. The
handicapped toilet stall and the lavatories and counter and accessories
shall be designed per ADA and UFAS dimensions. The other toilet stalls
shall be designed for 6 to 12 year olds (water closet seat height at
approximately +305 mm (12").

2.6.5.28.2 In the room: provide two semi-recessed, wall mounted, stainless

steel, combination paper towel dispenser and disposal. Dispenser/
receptacle shall have a capacity of 400 sheets of C-fold, single-fold, or
quarter-fold paper towels. Waste receptacle shall be designed to be

locked in unit and removable for service. Locking mechanism shall be
tumbler key lock. Waste receptacle shall have a capacity of 45.4 liters
(12 gallons). Unit shall be fabricated of not less than 0.8 mm (0.030
inch) stainless steel welded construction with all exposed surfaces having
a satin finish. Waste receptacle that accepts reusable liner standard for
unit manufacturer shall be provided. Provide one socap dispenser for each
lavatory. Soap dispenser shall be top loading, liquid type consisting of
a vertical Type 304 stainless steel tank with holding capacity of .94 L
(32 fluid ounces) with a corrosion-resistant all-purpose valve that
dispenses liquid soaps. Provide wall mounted nonbreakable mirror over
lavatories.

2.6.5.28.3 In each toilet stall: Provide one stainless steel toilet tissue
dispenser, and one toilet seat cover dispenser with a capacity of 200 seat
covers. Toilet tissue dispenser shall have two rolls of tissue stacked
vertically that shall be roller mounted on two support brackets. Brackets
shall be stainless steel. Provide sanitary napkin and tampon disposer.
Provide grab bar side and back of water closet per ADA and UFAS
requirements in handicapped toilet stall.

2.6.5.29 Boys’ Toilet Rm.: Same as Girls’ Toilet Room except no sanitary napkin
dispensers and one urinal shall be per ADA and UFAS requirements while
others shall be mounted with rim height at +559 mm (1’-10”). Urinals shall
be waterless.

2.6.5.30 Janitor Room: Shall have a minimum of 4,800 linear mm (15.75 linear
feet) of adjustable, wall mounted shelving and a floor mounted mop sink
with mop rack and broom holder. Shall have an adjustable, stacked, wall
mounted shelving and a wall mounted mop sink with mop rack.

2.6.6 Fire Safety

2.6.6.1 The Facility shall be constructed in accordance with Military Handbook
1008C, which references: a) applicable portions of the Uniform Building
Code for the following: type of construction, fire resistance
requirements, allowable floor area, building height limitations, and
building separation distance requirements; and b) building construction
related to egress and safety to life shall comply with NFPA 101. Type of
occupancy shall be in accordance with UBC and NFPA. Fire Resistant plywood
is not permitted as a roof sheathing material. Finishes shall be Class A
or B except that smoke spread rating cannot exceed 100 for Class B.
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2.6.28 Landings

All exterior doors shall have exterior concrete landings at same level as interior
floor finish, with maximum slope away from the building of 2%(1/4 inch per foot).
Landings shall be no less than 1524 mm deep x 1828 mm long (5’ x 6’), with minimum
610 mm (2 feet) clear on the latch side of the door. Landings shall be ramped down
to meet finish grade per ADA and UFAS.

2.6.29 Tubular Skylights (see Options)

Provide tubular skylights in the following rooms:
1 each in ceilings of Boys and Girls Toilet Rooms
2 in Reception Area (1 each at southwest and southeast corners of high ceiling)
8 in corridor ceiling (equally spaced, approximately 6096 mm (20 feet) on center)

Skylights to be similar to 533 mm (21 inch) diameter SolaMaster by Solatube, with
610 mm x 610 mm (2’x%x2’) transition box and diffuser panel at ceiling and roof tile
kit in conjunction with standard pitched metal flashing for the tile profile
provided on the roof. Maximum installation length from roof to ceiling shall be 6096
mm (20/). Dome at roof to be UV and impact resistant and low profile. See paragraph
2.6.5.3 for special requirements for fire-rating the corridor walls and ceilings. If
one-hour fire-rated corridor and reception area walls are not extended to the roof,
provide one-hour fire-rated shafts around the tubes from ceilings to roof or provide
some other approved means to maintain the one-hour fire-rated corridor and reception
area walls and ceilings.

2.7 Color, Finishes and Materials

2.7.1 Exterior Colors, Finishes and Materials
Exterior Finishes: Reference to Color, Finish Schedule for exterior colors shall be
as contained below. Three sets of color boards for exterior materials shall be
submitted at the time of the 90% design submittal. Materials and finishes shall
meet criteria listed in Section 001010 General Project Description and General
Design Requirements unless otherwise noted.

2.7.1.1 Roof
The roof shall be clay or light weight concrete tile that looks like clay tile.

2.7.1.2 Fascia and Miscellaneous Exterior Features
The fascia and downspouts shall match the door and door frame color. Miscellaneous
metals such as gutter, etc, shall be factory-finished to match door and door frame
color.

2.7.1.3 Concrete Masonry Walls

Concrete walls shall be slump block, nominal size 200 mm x 100 mm x 400 mm
(8"x4"x16") .

2.7.1.3.1 Exterior windows sills shall have 102 mm high concrete masonry coping sill.
2.7.1.4 Doors and Windows

2.7.1.4.1 Exterior steel doors and door frames, shall be factory-applied finish to match
Fed Spec 595B #30099 Dakota Brown and be approved by the Contracting Officer.

2.7.1.4.2 Exterior window, shall be factory-applied anodized bronze and be approved by
the Contracting Officer.

2.7.2 Interior Finishes
2.7.2.1 Interior Finishes: Materials and finishes shall meet criteria listed in Section
001010 General Project Description and General Design Requirements unless

otherwise noted.

2.7.2.2 Interior finishes and materials shall be specified with durability,

139 Encl. 1 to Amend. 0001



1203

outlet jack. Modular jacks shall be unkeyed. Each WAO box shall be of
size 4 11/16" square X 2 5/8" deep, with 2 gang plaster ring if required.
Provide each WAO box with two gang faceplate and the following Category 5e
modular 8-pin, 8-position RJ-45 jacks: one Voice RJ-45 on top and one Data
RJ-45 jack mounted on the bottom. Provide latex impact resistant
faceplates painted light ivory in color. Faceplates shall have a built-in
cover for label inserts, with the manufacturer’s approved labels to label
each jack as to its function and shall include a unique number to identify
the cable link. Wall area outlets shall be spaced at 2.44 to 3 meters [8
to 10 feet], maximum, on centers along walls of facility designated usable
administrative/office space, and mounted at 381 mm [15 inches] above
finished floor. In the mechanical and telecommunications room, provide a
telephone wall outlet with faceplate lugs, at 1370 mm [54 inches] above
finished floor, for emergency use.

The computer room (Module 1) shall be provided with wall outlets for a
minimum of 10 computers as follows: 1) 4 11/16” square X 2 5/8” deep box,
with single gang plaster ring. 2) blank single-gang plates with category
5e modular 8-pin, 8-position RJ-45 jacks. 3) 19mm [3/4 inch] empty
conduits from outlet boxes to cable tray with 4-pair UTP category 5e
cables. 4) outlets shall be spaced at 2.44 to 3 meters [8 to 10 feet]
maximum, on centers, adjacent to receptacles, along walls and mounted 450
mm [18 inches] above finished floor.

2.11.7 Patch Panels

Patch panels shall be Category 5e (enhanced) rated, 19-inch rack mounted,
with an attached wire management device. The front panel shall consist of
8-pin, 8-position RJ-45 modular Jjacks configured to T568A wiring
configuration listed in TIA/EIA-568-A. The rear panel shall consist of
color-coded, 110-type, IDC connections conforming to T568A wiring
configuration. Cable guides shall be provided for the proper routing of
installed cables on the rear of each patch panel; and, between each patch
panel on the front. The required patch panels shall provide sufficient
modular jacks to accommodate the installed wall area outlet modular jacks,
plus 10 percent spares. Patch panels shall each have 48 ports, minimum.
All modular jacks shall be unkeyed. Panels shall be labeled according to
WAO labeling plan, provided to the Contractor by the Government
communications point of contact, for all voice, data and fiber
terminations.

2.11.8 Terminal Blocks

Terminal blocks shall be wall mounted wire termination units consisting of
4-pair connecting blocks, detachable legs, clear label holders with white
designation labels and in 100-pair configurations. Blocks shall be type
110 which meet the requirements of Addendum No. 5 to ANSI/TIA/EIA-568-A,
for Category 5e (enhanced). Blocks shall be mounted on standoffs and
shall include cable management hardware. 4-pair connecting blocks shall
terminate 22 or 24 gauge solid copper wire as a minimum, and shall be
connected in pairs so that horizontal cable and connected 4-pair jumper
cables are on separate connected terminals. Terminal blocks shall be
mounted in orderly rows and columns. Adequate vertical and horizontal wire
routing areas for cable guides shall be provided between groups of blocks.
Industry standard wire routing cable guides shall be provided.

2.11.9 Patch Cords
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to in the text by basic
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 1077 (1996) Standard Practice for Laboratories
Testing Concrete and Concrete Aggregates for
Use in Construction and Criteria for
Laboratory Evaluation

ASTM D 3666 (1996) Standard Specification for Minimum
Requirements for Agencies Testing and
Inspecting Bituminous Paving Materials

ASTM D 3740 (1996) Minimum Requirements for Agencies
Engaged in the Testing and/or Inspection of
Soil and Rock as Used in Engineering Design
and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing
and/or Inspection of Materials Used in
Construction

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION
3.1 GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and
maintain an effective quality control system in compliance with the Contract
Clause titled "Inspection of Construction." The quality control system shall
consist of plans, procedures, and organization necessary to produce an end
product which complies with the contract requirements. The system shall cover
all construction operations, both onsite and offsite, and shall be keyed to
the proposed construction sequence. The project superintendent will be held
responsible for the qguality of work on the job and is subject to removal by
the Contracting Officer for non-compliance with quality requirements specified
in the contract. The project superintendent in this context shall mean the
individual with the responsibility for the overall management of the project
including quality and production.

3.2 QUALITY CONTROL PLAN
3.2.1 General

The Contractor shall furnish for review by the Government, not later than 15
days after receipt of notice to proceed, the Contractor Quality Control (CQC)
Plan proposed to implement the requirements of the Contract Clause titled
"Inspection of Construction." The plan shall identify personnel, procedures,
control, instructions, tests, records, and forms to be used. The Government
will consider an interim plan for the first 60 days of operation.
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Construction will be permitted to begin only after acceptance of the CQC Plan
or acceptance of an interim plan applicable to the particular feature of work
to be started. Work outside of the features of work included in an accepted
interim plan will not be permitted to begin until acceptance of a CQC Plan or
another interim plan containing the additional features of work to be started.

3.2.2 Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a chart
showing lines of authority and acknowledgment that the CQC staff shall
implement the three phase control system for all aspects of the work
specified. The staff shall include a CQC System Manager who shall report to
the project superintendent.

b. The name, qualifications (in resume format), duties,
responsibilities, and authorities of each person assigned a CQC function.

c. A copy of the letter to the CQC System Manager signed by an
authorized official of the firm which describes the responsibilities and
delegates sufficient authorities to adequately perform the functions of the
CQC System Manager, including authority to stop work which is not in
compliance with the contract. The CQC System Manager shall issue letters of
direction to all other various quality control representatives outlining
duties, authorities, and responsibilities. Copies of these letters shall also
be furnished to the Government.

d. Procedures for scheduling, reviewing, certifying, and managing
submittals, including those of subcontractors, offsite fabricators, suppliers,
and purchasing agents. These procedures shall be in accordance with Section
01330 SUBMITTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph requiring
test, feature of work to be tested, test frequency, and person responsible
for each test. (Laboratory facilities will be approved by the Contracting
Officer.)

f. Procedures for tracking preparatory, initial, and follow-up control
phases and control, verification, and acceptance tests including
documentation.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These procedures shall
establish verification that identified deficiencies have been corrected.

h. Reporting procedures, including proposed reporting formats.

i. A list of the definable features of work. A definable feature of
work is a task which is separate and distinct from other tasks, has separate
control requirements, and may be identified by different trades or
disciplines, or it may be work by the same trade in a different environment.
Although each section of the specifications may generally be considered as a
definable feature of work, there are frequently more than one definable
features under a particular section. This list will be agreed upon during the
coordination meeting.

3.2.3 Acceptance of Plan
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Acceptance of the Contractor’s plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on
satisfactory performance during the construction. The Government reserves the
right to require the Contractor to make changes in his CQC Plan and operations
including removal of personnel, as necessary, to obtain the quality specified.

3.2.4 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Officer in writing of any proposed change. Proposed changes are
subject to acceptance by the Contracting Officer.

3.3 COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the Government of the CQC Plan, the Contractor shall
meet with the Contracting Officer or Authorized Representative and discuss the
Contractor’s quality control system. The CQC Plan shall be submitted for
review a minimum of 14 calendar days prior to the Coordination Meeting.
During the meeting, a mutual understanding of the system details shall be
developed, including the forms for recording the CQC operations, control
activities, testing, administration of the system for both onsite and offsite
work, and the interrelationship of Contractor’s Management and control with
the Government’s Quality Assurance. Minutes of the meeting shall be prepared
by the Government and signed by both the Contractor and the Contracting
Officer. The minutes shall become a part of the contract file. There may be
occasions when subsequent conferences will be called by either party to
reconfirm mutual understandings and/or address deficiencies in the CQC system
or procedures which may require corrective action by the Contractor.

3.4 QUALITY CONTROL ORGANIZATION
3.4.1 Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and
sufficient number of additional qualified personnel to ensure contract
compliance. The Contractor shall provide a CQC organization which shall be at
the site at all times during progress of the work and with complete authority
to take any action necessary to ensure compliance with the contract. All CQC
staff members shall be subject to acceptance by the Contracting Officer.

3.4.2 CQC System Manager

The Contractor shall identify as CQC System Manager an individual within his
organization at the site of the work who shall be responsible for overall
management of CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager shall have a minimum of 5 years in CQC
related work. This CQC System Manager shall be on the site at all times
during construction and will be employed by the prime Contractor. The CQC
System Manager shall be assigned no other duties. An alternate for the CQC
System Manager will be identified in the plan to serve in the event of the
System Manager'’s absence. The requirements for the alternate will be the same
as for the designated CQC System Manager.

3.4.3 Additional Requirement

In addition to the above experience and or education requirements the CQC
System Manager shall have completed the course entitled "Construction Quality
Management For Contractors”. This course is offered quarterly by the Los
Angeles District, contact the Contracting Officer for more information.

3.4.4 Organizational Changes
01451-3
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The Contractor shall maintain the CQC staff at full strength at all times.
Specialized personnel, as defined in Paragraph 3.4.3 above, must be reasonably
available if not physically present. When it is necessary to make changes to
the CQC staff, the Contractor shall revise the CQC Plan to reflect the changes
and submit the changes to the Contracting Officer for acceptance.

3.5 SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 SUBMITTAL
PROCEDURES. The CQC organization shall be responsible for certifying that all
submittals and deliverables are in compliance with the contract requirements.

3.6 CONTROL

Contractor Quality Control is the means by which the Contractor ensures that
the construction, to include that of subcontractors and suppliers, complies
with the requirements of the contract. At least three phases of control shall
be conducted by the CQC System Manager for each definable feature of work as
follows:

3.6.1 Preparatory Phase

This phase shall be performed prior to beginning work on each definable
feature of work, after all required plans/documents/materials are
approved/accepted, and after copies are at the work site. This phase shall
include:

a. A review of each paragraph of applicable specifications, reference
codes, and standards. A copy of those sections of referenced codes and
standards applicable to that portion of the work to be accomplished in the
field shall be made available by the Contractor at the preparatory inspection.

These copies shall be maintained in the field and available for use by
Government personnel until final acceptance of the work.

b. A review of the contract drawings.

c. A check to assure that all materials and/or equipment have been
tested, submitted, and approved.

d. Review of provisions that have been made to provide required control
inspection and testing.

e. Examination of the work area to assure that all required preliminary
work has been completed and is in compliance with the contract.

f. A physical examination of required materials, equipment, and sample
work to assure that they are on hand, conform to approved shop drawings or
submitted data, and are properly stored.

g. A review of the appropriate activity hazard analysis to assure
safety requirements are met.

h. Discussion of procedures for controlling quality of the work
including repetitive deficiencies. Document construction tolerances and
workmanship standards for that feature of work.

i. A check to ensure that the portion of the plan for the work to be
performed has been accepted by the Contracting Officer.

j. Discussion of the initial control phase.
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k. The Government shall be notified at least 48 hours in advance of

beginning the preparatory control phase. This phase shall include a meeting
conducted by the CQC System Manager and attended by the superintendent, other
CQC personnel (as applicable), and the foreman responsible for the definable
feature. The results of the preparatory phase actions shall be documented by
separate minutes prepared by the CQC System Manager and attached to the daily
CQC report. The Contractor shall instruct applicable workers as to the
acceptable level of workmanship required in order to meet contract
specifications.

3.6.2 Initial Phase

This phase shall be accomplished at the beginning of a definable feature of
work. The following shall be accomplished:

a. A check of work to ensure that it is in full compliance with
contract requirements. Review minutes of the preparatory meeting.

b. Verify adequacy of controls to ensure full contract compliance.
Verify required control inspection and testing.

c. Establish level of workmanship and verify that it meets minimum
acceptable workmanship standards. Compare with required sample panels as
appropriate.

d. Resolve all differences.

e. Check safety to include compliance with and upgrading of the safety
plan and activity hazard analysis. Review the activity analysis with each
worker.

f. The Government shall be notified at least 48 hours in advance of
beginning the initial phase. Separate minutes of this phase shall be prepared
by the CQC System Manager and attached to the daily CQC report. Exact
location of initial phase shall be indicated for future reference and
comparison with follow-up phases.

g. The initial phase should be repeated for each new crew to work
onsite, or any time acceptable specified quality standards are not being met.

3.6.3 Follow-up Phase

Daily checks shall be performed to assure control activities, including
control testing, are providing continued compliance with contract
requirements, until completion of the particular feature of work. The checks
shall be made a matter of record in the CQC documentation. Final follow-up
checks shall be conducted and all deficiencies corrected prior to the start of
additional features of work which may be affected by the deficient work. The
Contractor shall not build upon nor conceal non-conforming work.

3.6.4 Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same
definable features of work if: the quality of on-going work is unacceptable;
if there are changes in the applicable CQC staff, onsite production
supervision or work crew; if work on a definable feature is resumed after a
substantial period of inactivity; or 1if other problems develop.
3.7 TESTS

3.7.1 Testing Procedure
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The Contractor shall perform specified or required tests to verify that

control measures are adequate to provide a product which conforms to contract
requirements. Upon request, the Contractor shall furnish to the Government
duplicate samples of test specimens for possible testing by the Government.
Testing includes operation and/or acceptance tests when specified. The
Contractor shall procure the services of an independent commercial laboratory
that has been approved by the Resident Engineer. In addition, the laboratory
shall be submitted as part of the Contractor=s Quality Control Plan and
approved by the Contracting Officer. The Contractor shall perform the
following activities and record and provide the following data:

a. Verify that testing procedures comply with contract requirements.

b. Verify that facilities and testing equipment are available and
comply with testing standards.

c. Check test instrument calibration data against certified standards.

d. Verify that recording forms and test identification control number
system, including all of the test documentation requirements, have been
prepared.

e. Results of all tests taken, both passing and failing tests, shall be
recorded on the CQC report for the date taken. Specification paragraph
reference, location where tests were taken, and the sequential control number
identifying the test shall be given. If approved by the Contracting Officer,
actual test reports may be submitted later with a reference to the test number
and date taken. An information copy of tests performed by an offsite or
commercial test facility shall be provided directly to the Contracting
Officer. PFailure to submit timely test reports as stated may result in
nonpayment for related work performed and disapproval of the test facility for
this contract.

3.7.2 Testing Laboratories
3.7.2.1 Capability Check

The Contractor shall use an independent commercial laboratory that has been
inspected by the AASHTO Materials Reference Laboratory (AMRL) or the Cement
and Concrete Reference Laboratory (CCRL), as applicable, for the required test
methods. The inspection report(s) and the written response(s) to any noted
deficiencies shall be included with the Contractor Quality Control Plan and
will be subject to approval by the Resident Engineer. Laboratories utilized
for testing soils, concrete, asphalt, or steel shall meet the applicable
requirements of ASTM D 3740, C 1077, D3666 and E 329.
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3.7.2.2 Quality Assurance Check

The Government reserves the right to perform a quality assurance check of
the laboratory equipment and procedures.

3.7.3 Onsite Laboratory

The Government reserves the right to utilize the Contractor’s control
testing laboratory and equipment to make assurance tests, and to check the
Contractor’s testing procedures, techniques, and test results at no additional
cost to the Government.

3.7.4 Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be borne
by the Contractor. Samples of materials for test verification and acceptance
testing by the Government shall be delivered to the QA laboratory designated
by the Contracting Officer.

Coordination for each specific test, exact delivery location and dates will
be made through the Area Office.

3.8 COMPLETION INSPECTION
3.8.1 Punch-Out Inspection

Near the end of the work, or any increment of the work established by a
time stated in the Special Clause, "Commencement, Prosecution, and Completion
of Work", or by the specifications, the CQC Manager shall conduct an
inspection of the work. A punch list of items which do not conform to the
approved drawings and specifications shall be prepared and included in the CQC
documentation, as required by paragraph DOCUMENTATION. The list of
deficiencies shall include the estimated date by which the deficiencies will
be corrected. The CQC System Manager or staff shall make a second inspection
to ascertain that all deficiencies have been corrected. Once this is
accomplished, the Contractor shall notify the Government that the facility is
ready for the Government Pre-Final inspection.

3.8.2 Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the
facility is complete and ready to be occupied. A Government Pre-Final Punch
List may be developed as a result of this inspection. The Contractor’s CQC
System Manager shall ensure that all items on this list have been corrected
before notifying the Government, so that a Final inspection with the customer
can be scheduled. Any items noted on the Pre-Final inspection shall be
corrected in a timely manner. These inspections and any deficiency
corrections required by this paragraph shall be accomplished within the time
slated for completion of the entire work or any particular increment of the
work if the project is divided into increments by separate completion dates.

3.8.3 Final Acceptance Inspection

The Contractor’s Quality Control Inspection personnel, plus the
superintendent or other primary management person, and the Contracting
Officer’s Representative shall be in attendance at the final acceptance
inspection. Additional Government personnel including, but not limited to,
those from U.S. Border Patrol user groups, and major commands may also be in
attendance. The final acceptance inspection will be formally scheduled by the
Contracting Officer based upon results of the Pre-Final inspection. Notice
shall be given to the Contracting Officer at least 14 days prior to the final
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acceptance inspection and shall include the Contractor’s assurance that all
specific items previously identified to the Contractor as being unacceptable,
along with all remaining work performed under the contract, will be complete
and acceptable by the date scheduled for the final acceptance inspection.
Failure of the Contractor to have all contract work acceptably complete for
this inspection will be cause for the Contracting Officer to bill the
Contractor for the Government’s additional inspection cost in accordance with
the contract clause titled "Inspection of Construction".

3.9 DOCUMENTATION

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been performed.
These records shall include the work of subcontractors and suppliers and shall
be on an acceptable form that includes, as a minimum, the following
information:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for
repair.

c. Work performed each day, giving location, description, and by whom.
When Network Analysis (NAS) is used, identify each phase of work performed
each day by NAS activity number.

d. Test and/or control activities performed with results and references
to specifications/drawings requirements. The control phase shall be
identified (Preparatory, Initial, Follow-up). List deficiencies noted, along
with corrective action.

e. Quantity of materials received at the site with statement as to
acceptability, storage, and reference to specifications/drawings requirements.

f. Submittals and deliverables reviewed, with contract reference, by
whom, and action taken.

g. Off-site surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

i. Instructions given/received and conflicts in plans and/or
specifications.
j. Contractor’s verification statement.

These records shall indicate a description of trades working on the project;
the number of personnel working; weather conditions encountered; and any
delays encountered. These records shall cover both conforming and deficient
features and shall include a statement that equipment and materials
incorporated in the work and workmanship comply with the contract. The
original and one copy of these records in report form shall be furnished to
the Government daily within 24 hours after the date covered by the report,
except that reports need not be submitted for days on which no work is
performed. As a minimum, one report shall be prepared and submitted for every
7 days of no work and on the last day of a no work period. All calendar days
shall be accounted for throughout the life of the contract. The first report
following a day of no work shall be for that day only. Reports shall be
signed and dated by the CQC System Manager. The report from the CQC System
Manager shall include copies of test reports and copies of reports prepared by
all subordinate quality control personnel.
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3.10 CONSTRUCTION CONTROL MANUAL

In addition to the requirements specified in the various Technical
Specifications hereinafter, test procedures and minimum number of tests will
be performed in accordance with SPK PAM 415-1-2, "Construction Control
Manual". Neither the specified minimum number of tests nor the lack of them
shall in any way limit or relieve the Contractor of his responsibility to
perform adequate tests to assure compliance with the quality requirements of
these specifications. The referenced standards listed in this Construction
Control Manual shall be of the latest issue unless otherwise specified.

The "Construction Control Manual" may be examined in the following
office locations, and will be furnished to the Contractor:

Corps of Engineers Corps of Engineers

Los Angeles District Arizona/Nevada Area Office
Construction Management Section 3636 N. Central Ave., Suite 760
911 Wilshire Blvd. Phoenix, Arizona

Los Angeles, California

-- End of Section --
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(Sample of typical Contractor’s Test Report)
TEST REPORT
STRUCTURAL OR BUILDING

CONTRACT NO.

DESCRIPTION OF ITEM, SYSTEM OR PART OF SYSTEM TESTED:

DESCRIPTION OF TEST:

NAME AND TITLE OF PERSON IN CHARGE OF PERFORMING TESTS FOR CONTRACTOR:
NAME
TITLE
SIGNATURE
I HEREBY CERTIFY THAT THE ABOVE DESCRIBED ITEM, SYSTEM OR PART OF SYSTEM HAS

BEEN TESTED AS INDICATED ABOVE AND FOUND TO BE ENTIRELY SATISFACTORY AS
REQUIRED IN THE CONTRACT SPECIFICATIONS.

SIGNATURE OF CONTRACTOR QUALITY CONTROL INSPECTOR
DATE

REMARKS:



(Sample of Typical DAILY CONSTRUCTION QUALITY CONTROL REPORT)

CONTRACTOR'’S NAME
(Address)

DAILY CONSTRUCTION QUALITY CONTROL REPORT

Date: Report No.

Contract No.:

Name and Location of Project:

WEATHER: (Clear) (P. Cloudy) (Cloudy) Temperature:
Rainfall Inches Min., Max.,
Contractor/Subcontractors Area of Responsibility

a.

b.

c.

d.

e.

f.

g.

1. WORK PERFORMED TODAY: (Indicate location and description of work
performed. Refer to work performed by prime and/or subcontractors by letter
in Table above.)

2. PREPARATORY INSPECTION FOR NEXT ITEM OF WORK: (Materials/shop drawings
approved, required control testing arranged, all preliminary work has been
accomplished as per plans and specifications.)



3. INITIAL INSPECTION: (Address quality of workmanship, assure control
testing and materials being used in all work are in compliance with plans and
specifications).

4. FOLLOW-UP INSPECTIONS: (Assure control testing performed as required and
all work performed continues to be in compliance with plans and
specifications) .

S. VERBAL INSTRUCTIONS RECEIVED: (List any instructions given by Government
personnel on construction deficiencies, retesting required, etc., with action
to be taken.)

6. REMARKS: (Cover any conflicts in plans, specifications, or instructions
or any delay to the job attributable to weather conditions.)



7. RESULTS OF SAFETY INSPECTION: (Note safety violations and corrective
action taken. Indicate phase of work where violations occurred.)

8. UPCOMING WORK: (Indicate next major phase of work anticipated and
approximate date of Preparatory Inspection meeting to cover this work.)

EQUIPMENT DATA: (Indicate items of construction equipment, other than hand
tools, at the job site and whether or not used.)

CONTRACTOR'’S VERIFICATION: The above report is complete and correct and all
material and equipment used and work performed during this reporting period
area in compliance with the contract plans and specifications except as noted
above.

Contractor’s Approved/Authorized
Representative



(Sample of Typical Form)

PREPARATORY INSPECTION OUTLINE

(PART-TI)
Contract No.: Date:
Title and No. of Technical Section:
Reference Contract Drawings:
A. PLANNED ATTENDANTS:
NAME POSITION COMPANY

B> W NP

B. SUBMITTALS REQUIRED TO BEGIN WORK:
ITEM SUBMITTAL NO. ACTION CODE

Q00

I HEREBY DECLARE THAT THE ABOVE REQUIRED MATERIALS DELIVERED TO THE JOBSITE
ARE CERTIFIED TO BE THE SAME AS THOSE SUBMITTED AND APPROVED.
QUALITY CONTROL REPRESENTATIVE
C. EQUIPMENT TO BE USED IN EXECUTING WORK:
a.
b.
C.

D. WORK AREAS EXAMINED TO ASCERTAIN THAT ALL PRELIMINARY WORK HAS BEEN
COMPLETED:

E. METHODS AND PROCEDURES FOR PERFORMING QUALITY CONTROL - INCLUDING SPECIFIC
TESTING REQUIREMENTS:

F. COMPLIANCE WITH AND UPGRADING OF THE SAFETY PLAN AND ACTIVITY HAZARD
ANALYSIS INCLUDING REVIEW OF THE ACTIVITY ANALYSIS WITH EACH WORKER:

THE ABOVE METHODS AND PROCEDURES OUTLINED ARE CERTIFIED TO COMPLY WITH THE
CONTRACT REQUIREMENTS AND WILL BE PERFORMED AS PLANNED AND SPECIFIED.

QUALITY CONTROL REPRESENTATIVE



(Sample of Typical Form)

PREPARATORY INSPECTION OUTLINE
(PART - II)

A. PERSONS IN ATTENDANCE:
NAME POSITION COMPANY

UL WP

B. ITEMS OF MUTUAL UNDERSTANDING DEVELOPED DURING REVIEW OF PREPARATORY
OUTLINE AND CONTRACT REQUIREMENTS: (Contract items not specifically covered
during the preparatory inspection conference are assumed to be in strict
conformance with the contract requirements.)

1.

THE ITEMS NOTED ABOVE CONSTITUTE A MEMORANDUM OF MUTUAL UNDERSTANDING AND WILL
BE PERFORMED AS PLANNED AND SPECIFIED.

CONTRACTOR’S APPROVED/AUTHORIZED REPRESENTATIVE



(Sample of Typical Form)
INITIAL PHASE CHECK LIST

Contract No.: Date:

Specification Paragraph or Section:

Description and Location of Work Inspected:

REFERENCE CONTRACT DRAWINGS:

A. PERSONNEL PRESENT:
NAME POSITION COMPANY

=W N

B. MATERIALS BEING USED ARE IN STRICT COMPLIANCE WITH THE CONTRACT PLANS AND
SPECIFICATIONS: YES NO
IF NOT, EXPLAIN:

C. PROCEDURES AND/OR WORK METHODS WITNESSED ARE IN STRICT COMPLIANCE WITH THE
CONTRACT SPECIFICATIONS: YES NO
IF NOT, EXPLAIN:

D. WORKMANSHIP IS ACCEPTABLE: YES NO
STATE AREAS WHERE IMPROVEMENT IS NEEDED:

E. SAFETY VIOLATIONS NOTED: YES NO
IF YES, CORRECTIVE ACTION TAKEN:

QUALITY CONTROL REPRESENTATIVE
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INDEX

SECTION 01505

GENERAL REQUIREMENTS

PARAGRAPH
PART 1 GENERAL
1.1 SCRAP MATERIAL
1.2 WRITTEN GUARANTEES AND GUARANTOR’S LOCAL REPRESENTATIVE
1.3 PRICING OF CONTRACTOR-FURNISHED AND INSTALLED PROPERTY AND
GOVERNMENT-FURNISHED CONTRACTOR-INSTALLED PROPERTY
1.4 TEMPORARY ELECTRIC WIRING
1.5 UTILITIES NOT SHOWN
1.6 GENERAL SAFETY REQUIREMENTS
1.7 PLANNED UTILITY OUTAGES AND STREET CLOSURES
1.8 NOT APPLICABLE
1.9 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER
1.10 SOIL DENSITY TEST (USING METERS CONTAINING RADIOACTIVE MATERIALS)
1.11 SUPERVISION BY THE CONTRACTOR
1.12 WASTE MATERIAL
1.13 TEMPORARY TELEPHONE SERVICE
1.14 SEWAGE DISPOSAL FOR TEMPORARY FACILITIES
1.15 INTERRUPTION OF EXISTING UTILITIES SERVICES
1.16 REQUIREMENTS CONCERNING EXISTING UNDERGROUND UTILITIES
1.17 PERMITS AND UTILITY OUTAGES
1.18 PUBLIC UTILITY COMPANIES
1.19 UTILITY OUTAGES AND ROAD CUTTING
1.20 CONTRACTOR SAFETY REQUIREMENTS
1l.21 PERFORMANCE PERIOD
PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION (NOT APPLICABLE)
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1.18 PUBLIC UTILITY COMPANIES: Arizona Blue Stake Laws govern digging
clearance requirements for all public utilities such as US West, Southwest
Gas, Sulphur Springs Valley Electric, or Tucson Electric Power. If there are
public utilities in the area, the words “Blue Staking Required” will be
written on the form. The Government will provide the point of contact for Blue
Staking and contractor requirements, responsibilities and liabilities with the
originally approved request.

1.19 UTILITY OUTAGES AND ROAD CUTTING: The Contractor shall provide a written
request for utility outages or road cutting to the Construction Inspection
Branch ten working days in advance for approval. All outages and road cutting
shall be programmed to occur at the convenience of the Government.

1.19.1 It shall be the responsibility of the Contractor to obtain all
permits/licenses for this project, to include notification to the Arizona
Department of Environmental Quality of any start date or schedule changes for
any hazardous materials, at no additional cost to the Government.

1.20 CONTRACTOR SAFETY PERSONNEL REQUIREMENTS (1985 JAN HQ USACE)

(A) On-site, safety coverage by contractors shall be required for the
life of the contract.

(B) The Prime Contractor’s Superintendent

The Prime Contractor’s Superintendent shall be the Safety Officer and
shall take an active role in enforcing the safety requirements by
participation in safety conferences, hazard analysis, tool box meetings, walk-
through inspections, correction of violations, etc., and including that of the
subcontractor’s work.

1.21 PERFORMANCE PERIOD

The Contractor shall complete the entire work ready for use not later
than the number of calendar days after the date of receipt of Notice to
Proceed as set out in the Completion Schedule below (calendar days are not to
be added together):

NOTE: Schedule stated below is for planning purposes only. Periods of service
stated and listed calendar days after NTP for each submittal or government
review are for planning purposes only and may be altered during the course of
the contract but all construction must be completed within 365 calendar days
in accordance with FAR clause 52.211-10 in Section 00700.

Completion Schedule:

Calendar Days After
Date of Receipt of
Description Notice To Proceed

(1) Submit 60% Design Submittal 45
for Child Development Center
Bldg and for Site/Utility/
Geotechnical Investigation. (Bring
Documents to the Over-the-Shoulder
Review Meeting at FT Huachuca)
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(2) Compliance check by Government of 50
60% Design Submittal for Child
Development Center Bldg and for
Site/Utility/Geotechnical
Investigation. (05 Days)

(3) Submit 90% Design Submittal 65
for Child Development Center
Bldg and for Site/Utility/
Geotechnical Investigation. (15 Days)

(4) Compliance check by Government of 75
90% Design Submittal for Child
Development Center Bldg and for
Site/Utility/Geotechnical
Investigation. (10 Days)

(5) 90% Design Submittal Government 77
Comment Review Conference at
FT Huachuca. (02 Days)

(6) Submit 100% Corrected Design 90
Submittal for Child Development
Center Bldg and for Site/Utility/
Geotechnical Investigation. (13 Days)
[NOTE: Delay in completion of design
will not be considered a valid reason
to delay completion of entire work.]

(7) Compliance check by Government of 95
100% Corrected Design Submittal for
Child Development Center Bldg and
for Site/Utility/Geotechnical
Investigation. (05 Days)

(8) Construction of Child Development 365
Center Building and Site,
Complete. (270 Days)
PART 2 PRODUCTS (NOT APPLICABLE)

PART 3 EXECUTION (NOT APPLICABLE)

-- End of Section --
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NOTE:

ATTACHMENT TO AMENDMENT NO. 0001

DACAO05-01-R-0015

THE FOLLOWING PAGES ARE FOR INFORMATION ONLY, RESULTING FROM
THE SITE VISIT/PRE-PROPOSAL CONFERENCE. THESE PAGES DO NOT CHANGE
THE TERMS OR CONDITIONS OF THE SOLICITATION IN ANY WAY.



CONFERENCE MINUTES

PROJECT: CHILD DEVELOPMENT CENTER
INSTALLATION: FT HUACHUCA
CONFERENCE TYPE: PRE-PROPOSAL
DATE HELD: 10 JULY 2001

The meeting started with an introduction by all attending. Larry Flatau the
installation PM, Rick Vredenburg, the contract specialist, were not present. Tom
Runyon Corps PM, Mike Brown Construction Inspector for SPL and Dan Nucci is
the PM on Ft Huachuca for the project. The list of attendees is attached.

Rick Vredenburg’s e-mail is stated incorrectly in the RFP, however: Mike Shupp’s is
stated correctly. Rick’s correct e-mail is rvredenburg@spk.usace.army.mil

It was emphasized that nothing stated in the meeting will change the terms and
conditions of the solicitation. The solicitation can only be changed by amendment.

Future items in upcoming amendment include:

Option for “Solatube” type skylighting, Child Module #1set-up for potential
computer room and loose equipment will be designated as not in contract.

Any other questions not stated in the meeting should be e-mailed to Rick Vredenburg.

The purpose of the meeting was stated as to discuss and clarify the contractual aspects
of the solicitation with emphasis on the submission of the proposal and the evaluation
process.

There will not be a public bid opening but offers are due by 3:00 PM on Aug 2 2001
unless extended. Late offers will be rejected in accordance with FAR 52.215-1.

Information will receive will pertain to the contractor’s proposal. The names of firms
which submitted offers or the number of offers received will not be released.

It was stated that the goal is to make award based on initial offers so the contractor
should provide their best price initially because they may not get another chance to
revise it under a best and final scenario.

The solicitation requires a 90-day acceptance period and the target award date is 14
September 2001.

All contractors are required to be registered in the Central Contractor Registration.
An award cannot be made to a firm that is not registered.

It was emphasized that this is an unrestricted procurement as stated in block 6 of DD
form 1707 and that all firms regardless of business size are eligible to compete for
award.



Form 1442 was discussed. It is a three-part form used for soliciting offers, submitting
offers and making award. The form provides time and date that proposals are due.

It states that a bid guarantee of 20% of the bid amount or $3 million which ever is less
is required with proposal and that performance and payment bonds of 100% of the
contract award amount is required and are due within 10 days of award.

No amendments have been issued but an amendment for Solatube skylighting, a
computer room in one of the childcare modules, the kitchen equipment identified as
not in contract and the missing attachments will be issued.

The form must be completed and all amendments must be acknowledged and the
form must be signed.

All contractor’s need to re-register because the contract is no longer web based but
now CD based. If they do re-register they will not be on address for amendments.

Contractor asked question re: how they will know an amendment is forthcoming.
Answer is that they will not be contacted directly but can check the web site.

Question was asked re: what form for bid bond. The correct form is listed on page 12
of 156 under FAR clause 52.228-4507.

Prices must be submitted for all items as indicated on pricing schedule. It was
emphasized that arithmetic errors are common and not to round of extended totals.

The contract clause for time to exercise bid options after award needs to be added,
however; any options exercised will be at time of award.

Each section was discussed individually for clarifications and to entertain any
questions.

Clause for time to exercise options needs to be added but it was emphasized that any
decisions on exercising of options will be made at time of award.

Section 0100 provides detailed instructions for offer submission. It specifies that FAX
offers will not be accepted The provision at FAR 52.215-1, summarizes the rules and
the process we will use and be read very carefully. It is stated that this is a best value
procurement, and that you need to submit your best offer up front, as you may not get
another chance and that a proposal can be rejected if the pricing is unbalanced.

Section 00110 explains the submission requirements and instructions. It states that
the technical and pricing proposal to be submitted separately. The documents
required are one original for the pricing proposal and one original and 8 copies for
the technical proposal.



Section 00120 indicates how each factor will be evaluated. The evaluation factors are
also identified in this section. In responding to these evaluation factors, the contractor
should not presume that the Government has any prior knowledge of their firm.

With the exception of past performance, the evaluation is based strictly on the
information presented in the technical proposal. It was emphasized that the
contractor address each of the factors thoroughly and completely and present their
company’s best capabilities in terms of their ability to do the work on this project by
concisely addressing each of the evaluation factors.

There are five main factors that each contractor will be evaluated on. Experience in
relation to scope of project, past performance on past work, Management approach,
Design approach and socio economic considerations.

Re: design approach: most of design elements have been dictated to offerors so if RFP
is followed the offeror will receive a satisfactory rating for this factor. However, a
proposal of higher quality materials and /or additional features of sustainability will
be evaluated more favorably by the government.

Re: socio-economic considerations pertains to use of small business on this project.
Section 0110 should be followed for directions on submission of information in regard
to subfactor 5(b) for SDB participation.

The proposal needs to be structured in the same order as the evaluation factors and
sub-factors, using the formats as specified. This will aid the evaluators in reviewing
the proposal, and will benefit the contractor.

The price and technical evaluation of the proposal will be done separately. This
prevents the technical evaluators from being influenced by any pricing considerations.
After the conclusion of these two separate evaluations, the Contracting Officer will
determine whether or not award can be made on the basis of initial offers. If this
can’t be done, the Contracting Officer will determine the competitive range for the
project. The competitive range will consist of the most highly rated proposals. When
necessary, the competitive range can be further reduced for purposes of efficiency.

All firms still in the competitive range at the conclusion of discussions will be given

the opportunity to submit a final proposal revision.

Paragraph 3 on page 00120-2 is also very important, as it gives the relative weighting
of technical and price considerations. In this solicitation, technical and price are
approximately equally weighted. The Contracting Officer will select for award the
proposal which offers the best value to the Government, which might not be either the
lowest priced offer or the offer with the highest technical rating. The decision will
involve a comparison of the strengths, weaknesses, and risks in each proposal along
with the prices offered. The award will be made to the Offeror that provides the best
combination, in the judgment of the Contracting Officer.

Very specific information in specified formats is required in order to “fast track” or
streamline the evaluation. There are page limitations for some items and compliance
is required or the proposal will be considered unacceptable. Omitted information




could cause your proposal to be considered unacceptable, and therefore ineligible for
award. This could have a major impact on the evaluation of the proposal if critical
information is omitted.

Section 00600 discusses the representations and certifications that must be completed
by each offeror. This section must be completed in its entirety and submitted with
your pricing proposal. Please be very sure to correctly indicate the proper size status
for your company. For this acquisition, the HUBZone price evaluation preference
WILL apply [ see Section 00600, page 29]. The SDB Price Evaluation Adjustment
will NOT apply to this procurement as it is currently suspended for DoD.

Section 00700 contains the contract clauses required by law and regulation. They are
provided by reference in the solicitation, but will be provided in full text at time of
award. Performance and payment bonds equal to 100% of the contract price will be
required. Progress payments will be made monthly or more frequently based on
percentage of work satisfactorily completed. Note that the due date for invoice
payments is 14 days after receipt of the payment request by the designated billing
office [see 00700; page 92]. Section 700, page 49, gives the contract performance
period of 365 days within calendar days of receipt of NTP. Section 700, page 105,
states the requirement for the contractor to perform 20% of the work with its own
forces, the provision for the assessment of liquidated damages in the amount of
$659.00/day is in Section 700, pg. 49. The requirement for payment by electronic
funds transfer (EFT) Section 700, page 100,

Section 00800 includes the special clauses that pertain to the contract. Minimum
insurance requirements is discussed on page 147; The normal work hours applicable
to the project are in Section 800, page 144.

The clauses for the availability of utilities (Electricity and water) Section 800, page
148 conflicts. The correct interpretation is that the contractor will have to pay for
their own utilities. This will be included in the amendment.

Attachments include the applicable wage decision, EFT forms, pre-award survey
forms, and the required format for the subcontracting plan. The pre-award survey
and the subcontracting plan often causes confusion, because there may be some
overlap with the information required in the technical proposal. Include the
appropriate information in both places exactly as specified in the RFP. They are
evaluated separately.

Note: The forthcoming amendment will clarify that the pre-award survey and the
subcontracting plan are to be submitted with the price proposal, not later as the RFP
currently states.

The contractors asked the following questions:
Will evaluation for large multi-segmented business be based on the whole business or

the local office doing the work? Answer: The proposal information has to be based
local office proposing on the work.



Will evaluation of experience be weighted on corporate experience or personnel
experience. Answer the

Can the construction start prior to design approval to fast track? Answer: Yes with
approval of contracting officer.

Is there separate NTP for construction? Answer No. There is just the NTP for the
Design-Build Contract itself.

Any known shutdowns at installation for military exercises? No.

Can contractor work 7 days per week? Answer: No. Contractor can work 5 days per
week.

On subcontracting plan do sub-contractors have to be listed by name? Subs have to
be listed by name as best as possible.

Who pays for utilities used by contractor? Answer: Contractor has to provide meters
and will be billed for utilities.

How will payment be made? Answer: By EFT.



1. The HUBZone Price Evaluation Preference applies to this solicitation. What this
means is that if a HUBZone SBC submits an offer as a prime, the prices proposed by the
large business will be increased by 10% for evaluation purposes. This adjusted price will
be used when doing the best value "trade off" comparison of technical vs. pricing
considerations between a HUBZone business and a large business. (Note: The Price
Evaluation Adjustment for Small Disadvantaged Businesses will not be applied, as it is
currently suspended for DoD.)

2. All large businesses will be required to submit a subcontracting plan with the price
proposal that must be approved prior to contract award. In order for the plan to be
acceptable, it must meet the following goals, unless a lesser goal is justified: Small
Business: 61.4%; Small Disadvantaged Business, 9.1%; and Women Owned Small
Business, 5%. These percentages apply to the total amount of work that will be
subcontracted, not to the total amount of the contract. All SDB subcontracting counts
towards the SDB subcontracting plan goal. Sacramento District does not currently have
subcontracting goals for either HUBZone Small Business Concerns or Veteran-owned
Small Business Concerns; however, large businesses are still required to address their
proposed subcontracting to HUBZone and Veteran-owned small businesses in the
subcontracting plan.

3. The solicitation includes a Technical Evaluation Factor addressing Small Business
Utilization as part of the Technical proposal. There are two subfactors under this
Factor.

a. The first subfactor is " Participation of Small Business Concerns, Historically
Black Colleges and Universities, and Minority Institutions (SBC/HBCU/MI)." This
is a required evaluation subfactor which must be addressed by all offerors, regardless of
their status. The "Historically Black Colleges and Universities/Minority Institutions"
aspect of the subfactor generally only applies when there is work in the solicitation that
would be appropriate for an educational institution. If that is not the case for this project,
your emphasis will be on the small business utilization aspect of this subfactor. There is
no need to add a "HBCU/MI" to your team if there is no appropriate work. However, if
you do not intend to propose the use of an HBCU/MI because there is no appropriate
work, so state as part of your response to this subfactor.




b. The second subfactor, ""Small Disadvantaged Business Participation under the
Authorized SIC/NAICS Codes and Regions*" is also a mandatory evaluation subfactor
that must be addressed by all offerors. However, its application is more complicated.
Due to a Supreme Court decision (see summary attached), this evaluation subfactor
pertains only to the proposed use of SDB concerns that fall under an authorized
SIC/NAICS code and region. The list of authorized SIC/NAICS codes and regions is
attached. So, for example, if you will be using a SDB construction subcontractor from an
authorized region, you will be eligible for credit under this evaluation factor. There may
be other non-construction SIC/NAICS codes where you would also be entitled to credit.

Do not include in your response to this subfactor your proposed use of any SDB concerns
that do not fall under an authorized SIC/NAICS code and region. No evaluation credit
will be given for such firms.

If you do not intend to utilize small disadvantaged business subcontractors in an
authorized SIC/NAICES code and region, then you must respond to this subfactor with a
justification for not utilizing any SDB subcontractors in the authorized SIC/NAICS codes
and regions. As long as an adequate justification is provided, the Offeror will not be
disqualified from consideration for contract award based solely on the lack of proposed
SDB participation under this subfactor.

c. If you will be proposing the use of SDB subcontractors in the authorized SIC codes
and regions in your response to this subfactor, you must also propose targets in
accordance with the provision at FAR 52.219-24, “Small Disadvantaged Business
Participation Program—Targets”, which has been included in the solicitation. Include
the proposed targets as part of your response to this technical evaluation subfactor.
(Note: The proposed targets will be incorporated into the contract and are subject to
post-award reporting requirements in accordance with the clause at FAR 52.219-25,
“Small Disadvantaged Business Participation Program—Disadvantaged Status and
Reporting”, which has been included in the solicitation.)

d. You are reminded that all offerors, regardless of business size, must respond to both of
these technical evaluation subfactors, in the same level of detail. Small businesses will
not get "automatic credit" based on their small business status. Large businesses may not
submit their Subcontracting Plan in lieu of providing the required narrative responses.

e. If you do not understand either of these two subfactors, please call the contract
specialist assigned to this project for clarification prior to preparing and submitting
your offer. If you do not respond properly and fail to provide the required information,
your proposal could be determined to be unacceptable and therefore ineligible for
contract award.

*Important Note: There are no geographical restrictions for the non-construction
SIC/NAICS codes on the list. For construction only, the applicability of the
authorized SIC/NAICS code is limited by region.



Industries Eligible for the SDB Participation Program
Dept of Commerce Update On Sept 29, 2000

SIC

Description of SIC Major Group

SIC

Description of SIC Major Group

10

Metal mining

48

Communications

12

Coal mining

49

Electric, gas, and sanitary services

13

Oil and gas extraction

50

Wholesale trade-durable goods

14

Extraction of non-metallic minerals,
except fuels

51

Wholesale trade-nondurable goods

15

Building construction — General
Contractors (Limited to firms in East
North Central, East South Central,
Middle Atlantic and West South Central
Regions comprising the following states:
Alabama, Arkansas, Illinois, Indiana,
Kentucky, Louisiana, Michigan,
Mississippi, New Jersey, New York,
Ohio, Oklahoma, Pennsylvania,
Tennessee, Texas, and Wisconsin)

52

Building materials, hardware, garden
supply, and mobile home dealers

16

Heavy Construction, other than
Buildings (Limited to firms in East South
Central and West South Central Regions
comprising the following states:
Alabama, Arkansas, Kentucky,
Louisiana, Mississippi, Oklahoma,
Tennessee, Texas)

53

General merchandise stores

17

Construction, Special Trade Contractors
(Limited to firms in New England and
West North Central Regions comprising
the following states: Connecticut, lowa,
Kansas, M assachusetts, Maine,
Minnesota, Missouri, Nebraska, New
Hampshire, North Dakota, Rhode Island,
South Dakota, Vermont)

54

Food stores

22

Textile mill products

55

Automotive dealers and gasoline service
stations




23 || Apparel and other finished products 56 |l Apparel and accessories stores
made from fabrics
24 || Lumber and wood products, except 57 || Home furniture, furnishings, and
furniture equipment stores
2S5 || Furniture and fixtures 58 || Eating and drinking places
26 || Paper and allied products 59 || Miscellaneous retail
27 || Printing, publishing, and allied industries 60 || Depository institutions
28 || Chemicals and allied products 61 Nondepository adjustment institutions
29 Petroleum refining and related industries 62 || Security and commodity brokers,
dealers, exchanges, and services
30 Rubber and miscellaneous plastics 63 | Insurance carriers
products
31 Leather and leather products 64 || Insurance agents, brokers, and services
34 Fabricated metal products 65 | Real estate
36 Electronic and other electrical equipment 67 || Holding and other investment offices
and components, except computers
37 || Transportation equipment 70 || Hotels, rooming houses, camps, and
other lodging places
38 Measuring, analyzing, and controlling 73 || Business services
instruments; photographic, medicaland
optical goods; watches and clocks
39 || Miscellaneous manufacturing industries 75 || Automotive repair, services, and parking
41 Local and suburban transit and enter 76 | Miscellaneous repair services

urban highway passenger transportation




42 Motor freight transportation and 80 || Health services
warehousing
44 | Water transportation 82 | Educational services
46 Pipelines, except natural gas 87 | Engineering, accounting, research,
management, and related services
47 Transportation services 89 || Miscellaneous services




The Supreme Court’s Adarand Decision

1. Adarand Lawsuit — Background:

e In 1989 a Department of Transportation (DOT) highway project in Colorado is
awarded to a company by the name of Mountain Gravel and Corstruction
Company. Mountain Gravel solicits bids for a subcontract for guardrails.

The lowest bid is submitted by a company called Adarand Constructors, Inc.

e Although Adarand’s bid is the lowest, Mountain Gravel decides to award the
subcontract to a minority firm (Gonzales Construction) with a higher bid in order
to qualify for a bonus in its contract for using minority firms as subcontractors.

¢ Adarand files a lawsuit against DOT, arguing that the bonus, or subcontracting
mcentive clause, that caused it to lose a subcontract, was unconstitutional.

e Lower courts rule in favor of DOT.

e Adarand takes its case to the Supreme Count. In Jaunary 1995 Adarand’s lawyers
argue their case before the Supreme Court. The case is docketed as Adarand
Constructors, Inv. V. Federico Pena, Secretary of Transportation, et. al., and

becomes know as “Adarand”.

e In June 1995 the Supreme Court remands the case to the lower court for
application of “Strict Scrutiny.”

o “Strict Scrutiny”: There is a compelling government interest (as
demonstrated by past discrimination); and

o The remedy is narrowly tailored to achieve that interest.
¢ In June 1997 the U.S. District Court, Colorado, finds the subcontracting

compensation clause as used by the DOT on Federal contracts in the state of
Colorado unconstitutional.

2. Adarand Analysis:

e Question: Are the use of racial classifications in Federal affirmative action
programs constitutional?

o Answer: Only if they meet the test of strict scrutiny.



e Concept of Strict Scrutiny applies to Federal programs as well as to those of state
and local programs.

e Detailed statistical disparity studies are required to justify the continued use of
race-based preferences.

3. Department of Justice Proposal

e In 1995, President Clinton orders the Department of Justice to begin a review of
all Federal affirmative action programs.

¢ In May 1996, Justice publishes a comprehensive proposal for reform of
affirmative action in Federal procurement.

(e}

Strict Scrutiny requires that the Government (the Department of
Commerce) develop “benchmark limitations” for each industry.

For this purpose, industries should be defined by two-digit SIC codes.

Each benchmark limitation will represent the level of minority contracting
one would reasonably expect to find in a market absent discrimination or
its effects.

Benchmarks should be adjusted every five years. Then, each year, the
Department of Commerce will determine in which industries minority

contracting continues to fall below the benchmarks and, after consultation
with SBA, advise OFPP.

OFPP will then announce in which two-digit SIC codes preferences will
be allowed and how large (up to 10%) they may be.

When the Department of Commerce concludes that the use of race-
conscious measures is no longer justified in a particular industry, the use
of bidding credit and evaluation credits should cease.

4. FAR Implementation of SDB Procurement Mechanisms

e Effective October 1, 1998:

o

o

Price evaluation adjustment (PEA) for SDB’s bidding as primes

Note: CURRENTLY NOT AUTHORIZED FOR USE BY DOD



Effective January 1, 1999:

o Evaluation factor available to Offerors for SDB participation

o Monetary subcontracting incentives may be available to contractors upon
contract completion for use of SDBs (i.e., only applies if included in the

contract).

5. Evaluation Factor for SDB Participation

Applies to competitive, negotiated acquisitions over $500,000 or $1,000,000 in
construction. (See exceptions below.)

Allows credit for subcontracts only in the two digit SIC codes authorized by the
U.S. Department of Commerce.

Permits credit for SDBs regardless of whether they are joint venture partners,
teaming partners, or subcontracts.

If the Offeror is a SDB, it would receive credit for any work in the targeted SIC
codes that it does in-house and/or that it subcontracts to other SDBs.

An SDB’s winning a contract as a result of the evaluation factor is not subject to
the “limitations in subcontracting” rule.

The contracting officer may provide a monetary incentive up to 10% to prime
contractors that exceed their SDB target in the authorized SICS (i.e., monetary
incentives only apply if authorized in the contract). [Example: SDB target is
$1.0 million; the contractor achieves $1.5 million. The excess is $500,000. 10
percent of $500,000 is $50,000.]

EXCEPTIONS: The SDB participation evaluation factor cannot be used in:

Sealed bidding

8(a) acquisitions

Small business set-asides

Negotiated acquisitions were the “lowest price, technically acceptable”
source selection process is used

Contracts performed outside the U.S.

O 0 OO0

o)



6. Monetary Subcontracting Incentives

e Offerors, small businesses included, submit targets for SDB participation
expressed as dollars and percentages of total contract value.

e Proposals must identify the two-digit authorized SIC Code for each subcontract.

7. Points to Remember

e A large business that receives a contract as a result of the SDB participation factor
is subject to two SDB goals:

o The traditional subcontracting goal, under which subcontracts under all
SIC codes count towards the goals; and

o The SDB Particpation Target Goal, under which only those subcontracts
in the eligible SIC codes count towards the target.

e If the contract contains SDB participation targets, the contractor must report on
SDB’s participation by two digit SIC code at contract completion. Optional Form

312 may be used for this purpose, or the information may be submitted in the
contractor’s format.

e SF 295, Summary Subcontract Report, submitted at the end of each year must
include a breakout of subcontract awards to SDBs by two digit SIC code.

8. Summary

By structuring the new procurement mechanisms to work within industry benchmarks for
minority participation, the government has met the requirement for “narrow tailoring” —
what had previously been missing from Federal procurement benefit programs.



HELPFUL HINTS FOR OFFERORS

BE INFORMED
--Read the solicitation carefully; each solicitation stands on its own.

--Ask questions during the solicitation phase. Ensure that you understand what is required by the
solicitation.

UNDERSTAND THE PROCESS

--Note that the Government is using the “Tradeoff Method” of source selection for this procurement. This
method allows the Government to award to a technically superior firm that did not necessarily propose the
lowest price.

--Note that the Government may elect not to go into discussions and go right to award. Submit your best
proposal originally as you might not get a chance later to improve it.

--Do not assume that the Government has any knowledge about your firm or its capabilities, even if you

have performed prior contracts for Sacramento District. With limited exceptions, the Government can only
evaluate the information in your proposal and cannot utilize or rely on other outside information.

KNOW WHAT IS IMPORTANT TO THE GOVERNMENT

-Remember that price is ALWAYS a significant factor in Government acquisitions, even if the solicitation
states that technical merit is more important than price. Price is not scored but it is evaluated and
considered along with technical merit in the best value determination when the tradeoff method is used.

-Past experience similar to the work required by the Specifications is important to the Government. The
Government is interested in technical experience which qualifies a firm to do the work described in the
solicitation. If your firm is lacking in experience in an area of work, consider joint ventures or other
teaming arrangements.

-Know which evaluation criteria are more important than others. The relative weights of the criteria are in
the solicitation. Know the importance placed on technical merit versus price as stated in the solicitation.
FOLLOW THE INSTRUCTIONS

--The price and technical proposals are two separate documents which are independently evaluated. Do not
cross-reference information in the price proposal to the technical proposal or vice versa. All information
asked for by the RFP must be provided in the technical or price proposal as required even if there appears

to be duplication.

--Prepare price proposals as stated in the solicitation. Ensure that all required forms, documents, and any
supplementary price breakdowns are completed as indicated and are furnished with the price proposal.

--Format your technical proposal factor by factor, subfactor by subfactor, as listed in the solicitation. Don't
make the evaluators search for the information.

--If there are page limits in the solicitation, stick to them. Excess information will not be evaluated



--Do not fill the technical proposal with "fluff". The Government is not looking for marketing brochures.
Respond thoroughly in the technical proposal to each factor and subfactor listed in the solicitation with
substantive information relating to the factors and subfactors.

--Respond fully to questions if the Government elects to enter into discussions with your firm. Ask for
clarifications if the Government's questions are not clear.



CONFERENCE ATTENDANCE ROSTER
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1325 J Street

US Army Corps of Engineers
Sacramento District

Sacramento, CA 95814-2922

PROJECT: FY01 Child Development Center
LOCATION: Fort Huachuca, AZ DATE: 10 July
2001
TYPE OF CONFERENCE: Pre-Proposal Conference
NAME REPRESENTING PHONE/FAX #

and E-MAIL

1. GREG BRIDGESTOCK U.S. Army Corps of
Engineers

Sacramento District, PPMD

(916) 557-5127/7865
gbridgestock@spk.usace.army.mil

2. STEVE JONES U.S. Army Corps of
Engineers

Sacramento District, PPMD

(916) 557-7216/7865
stjones@spk.usace.army.mil

3. JENNIFER LOTTEN Child & Youth Services

School Age Services

(520) 538-1198
lottenj@huachuca-emhl.army.mil

Master Planning, DIS

4. JOHN WICKIZER DIS-ATLS-ISE

(520) 533-5529
john.wickizer@hua.army.mil

Construction PM, DIS
5. DANIEL NUCCI

(520) 533-3471/3709
dan.nucci@hua.army.mil

Corps of Engineers

6. MICHAEL BROWN Construction Inspector

(520) 538-0640/8782
mrbrown@spl.army.mil

Lang Wyatt Construction
7. MARTY LANG

(520) 792-0244/2533
em-lang@gci-net.com

SBBI Construction
8. KEVIN J JORGENSEN

(520) 458-8044/8022
sbbikjj@c212.com

RAS Builders
9. DAVE O’HERN

&520) ()22-43UW6Q62
ave ohern.rasbuilders.com

RAS Builders
10. BRUCE LOOSE

(520) 622-33007 OQOZ
bruce loose.rasbuilders.com




PROJECT: FY01 Child Development Center

LOCATION: Fort Huachuca, AZ DATE: 10 July
éOYO;E— OF CONFERENCE: Pre-Proposal Conference
NAME REPRESENTING PHONE/FAX #
and E-MAIL

11. KIRKE RICE IEF Group Architects {igg @’ffesz;i‘:l"ﬁo‘::

12. ANDREW KARIK RAS Builders V.P. g%%zgzﬁiﬂggggﬂders.com

13. LARRY MATHEWS RAS Builders (520) 622-4300/6662

Stronghold Engineering (520) 294-7700/0262

14. CHAD CECIL chad@strongholdengineering.com

Corps of Engineers (520) 533-1473/3043

15. TOM RUNYON runyontom@hotmail.com

16.

17.

18.

19.

20.
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